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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D4.2 to read: 

The planned treatment for each location, the project budgets, calculated based on the respective treatments, 
and the assumed construction working days, provided for planning and bidding purposes, are as follows: 
 

Location 
Planned 

Treatment 

Working 
Day 

Assumption 

Location Estimated 
Budget 

(A) (B) (C) (D) 

Broadway – Osborne St to Main St** Rehabilitation 130 $7,110,000.00 

Carlton St – Portage Av to Ellice Av Overlay 20 $485,000.00 

Donald St – St Mary Av to Broadway Reconstruction 65 $2,700,000.00 

Donald St – Broadway to Gertrude St* Rehabilitation 80 $4,490,000.00 

Fort St – Broadway to Graham Av Reconstruction 85 $4,000,000.00 

Portage Av – Main St to Memorial Bv** Overlay 30 $1,700,000.00 

Smith St – Notre Dame Av to Graham Av Reconstruction 80 $4,395,000.00 

Smith St – Graham Av to Donald St Bridge Rehabilitation 60 $5,450,000.00 

Hargrave St – Portage Av to Ellice Av Reconstruction 
50 

$1,360,000.00 

Hargrave St – Broadway to York Av Reconstruction $1,110,000.00 

  Total $32,800,000.00 

* both directions; does not include the bridge deck. NB limit at Lagopoulos Wy. 

** both directions 
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Revise: D4.6 to read: 

Further to D4.1, the Downtown streets renewals include; 

(a) Portage Avenue from Memorial Boulevard to Main Street – Overlay (pavement and sidewalk repairs in
accordance with F5 Guideline for Mill and Fill Pavement Rehabilitation Method (2016)) of the existing
pavement. Areaway(s) present. Street car infrastructure may be present below the existing pavement
(note: presumably removed in the late 1980’s);

(b) Broadway from Main Street to Osborne Street – Rehabilitation of the existing pavement. Areaway(s)
present. Street car infrastructure may be present below the existing pavement. Consider new sidewalk in
walking path;

(c) Donald Street from St Mary Avenue to Broadway – Concrete Reconstruction. Consideration for new
sidewalk to be included. Street car infrastructure may be present below the existing pavement;

(d) Donald Street from Broadway to Gertrude Street – Rehabilitation of the existing pavement. Consider
MMAXTM area markings (or equivalent) as an alternative to paving bands;

(e) Fort Street from Broadway to Graham Avenue – Concrete Reconstruction. Areaway(s) present;

(f) Hargrave Street from Portage Avenue to Ellice Avenue – Concrete Reconstruction. Maintain existing
new sidewalk where possible. Areaway(s) present;

(g) Hargrave Street from Broadway to York Avenue – Concrete Reconstruction;

(h) Smith Street from Notre Dame Avenue to Graham Avenue – Concrete Reconstruction. Areaway(s)
present;

(i) Smith Street from Graham Avenue to the Donald Street Bridge – Rehabilitation of the existing
pavement. Consider MMAXTM area markings (or equivalent) as an alternative to paving bands;

(j) Carlton Street from Ellice Avenue to Portage Avenue – Overlay (pavement and sidewalk repairs in
accordance with Mill and Fills in F5 Guideline for Mill and Fill Pavement Rehabilitation Method (2016)) of
the existing pavement. Areaway(s) present. Consider new sidewalk in walking path.

Revise: D4.8(a)(i) to read: Coordinate with Transportation Planning Division regarding functional designs that may 
be available for all locations. Preparation of design to consider future conversion to 
protected bike lanes with minimal throwaway for D4.6(f) and D4.6(j). 

Add: D4.8(f): City of Winnipeg Forestry Branch and the Project Manager for review of tree protection, 
removals and plantings (with use of Silva Cells) for all locations; 

Add: D4.8(g): City of Winnipeg Urban Design Division and Downtown BIZ regarding streetscaping. 

Revise: D4.9 to read: 

Further to D4.8, the following, location-specific coordination and/or treatments are required: 

(a) Further to D4.6(a) (Portage Av), coordination required with:

(i) Portage & Main project, if proceeding; and

(ii) Proposed bollard installation at Bell MTS Place (by others).

(b) Further to D4.6(b) (Broadway), coordination is required with:

(i) Manitoba Hydro on the upgrades to the street lighting on Broadway, which may occur in 2019.

(ii) The City of Winnipeg Water and Waste Department for planned watermain renewals at both Main
Street and Donald Street in 2019.

(c) Further to D4.6(c) (Donald St), coordination is required with:

(i) Manitoba Hydro and The City of Winnipeg Transportation Division for reviewing street lighting
opportunities.

(d) Further to D4.6(e) (Fort St), coordination is required with:
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(i) Manitoba Hydro and The City of Winnipeg Transportation Division for reviewing street lighting 
opportunities.  

(e) Further to D4.6(f) and D4.6(g) (Hargrave St): 

(i) Stainless steel vault covers are not to be installed. 

(ii) Pedestrian lighting, trees and paving pattern to match Sports Hospitality Entertainment District 
(SHED, see Donald – Portage to Graham). 

(f) Further to D4.6(h) and D4.6(i) (Smith St): 

(i) Coordinate with the City Street Lighting Engineer, the removal and delivery of two (2) pedestrian 
scale lighting poles (Stittsville poles) to 1277 Pacific Avenue. 

(ii) Coordinate with Manitoba Hydro and The City of Winnipeg Transportation Division for reviewing 
street lighting opportunities. 

(iii) Review the impacts to traffic of installing a sidewalk adjacent to the roadway at the Radisson Hotel, 
and coordinate the review with Transportation Planning Division and Property Planning and 
Development Department. 

(iv) Installation of security bollards at the Winnipeg Police Service headquarters – to be completed under 
this associated construction contract. Design to be provided to successful Proponent. 

(v) Stainless steel vault covers are not to be installed. 

(vi) Pedestrian lighting, trees and paving pattern to match Sports Hospitality Entertainment District 
(SHED, see Donald – Portage to Graham) between Notre Dame Av and Graham Av. 

(vii) Coordination required with annual Winnipeg BBQ & Blues Festival (typically mid-August). 

(viii) Coordination required with MMP Architects for proposed parkade at 185 Smith St. Construction 
anticipated beginning spring 2019, and be completed within 24 months. 

(g) Further to D4.6, streetscaping may be required at several locations, to be determined during the 
Preliminary Design Phase, in consultation with the City of Winnipeg Property and Planning Department, the 
Downtown BIZ and the Project Manager. Proponents should NOT include fees for landscape architect 
services in their Fees Proposal at this time. Scope of these services and the associated fees will be 
negotiated after the Preliminary Design is complete. 

Add: D5.2(l) Development of streetscaping plans. 

Add: D6.5(l) Including landscaping and streetscaping, detailed on separate drawings. 

 

DRAWINGS 

Add: 241-2019 _Addendum_1-Drawing T-3415_Donald-Smith-Navy Way.pdf 
 


