



# 517-2021 ADDENDUM 1

## COMMUNICATION TOWER INSPECTIONS

### URGENT

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL**

ISSUED: July 21, 2021  
BY: Matt Gillies  
TELEPHONE NO. 204 391-5488

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

### FORM B: PRICES

Replace: 517-2021 Form B: Prices with 517-2021 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Lock cells.

### PART B – BIDDING PROCEDURES

Revise: B13.3(e) to read: Professional Engineer(s) responsible for sealing the inspection reports to be registered with EGM as a Professional Engineer, or have the ability to be registered with EGM in the province of Manitoba within thirty (30) **Calendar Days** from award.

### PART D – SUPPLEMENTAL CONDITIONS

Revise: D12.3 to read: The Contractor shall commence the Work on the Site within **fourteen (14)** Working Days of receipt of the notice of award for communication towers E2.2 (i) to (vi). Work on communication towers E2.2 (vii) to (xvi) shall commence after May 1, 2022

Add: D15.1: If the Contractor fails to achieve Critical Stages or Total Performance in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the City the following amounts per Working Day for each and every Working Day following the days fixed herein for same during which such failure continues:

(a) Total Performance - \$50 dollars

**(b) Critical Stages – \$50 dollars**