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FORM B: PRICES

Replace: 217-2024 Form B: Prices with 217-2024 Addendum 2 - Form B(R1): Prices.  The following is a summary of
changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Delete Items No. B.30, H.4 to H.12 inclusive, J.19 to J.31 inclusive

Add Items No. A.34, B.30, C.26, C.31 to C.33 inclusive, E.25 to E.27 inclusive, H.4 to H.21
inclusive, J.19

Revise Quantity for Item No. C.5 ii) to 60 m2

Revise Quantity for Item No. C.6 ii) to 60 m2

Revise Quantity for Item No. H.1 to 5 m3

Revise Quantity for Item No. H.2 to 5 m3

Revise Quantity for Item No. H.3 to 50 m2

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read The submission deadline is 12:00 noon Winnipeg time, April 23, 2024.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D3.1(d)(i) to read Linwood Street – Portage Av/Silver Av

Delete: D3.2(d)(ii)

Add: D3.2(d)(v) Construction of raised crosswalk and associated works (Linwood St)

Revise: D3.2(e)(ii) to read Repair of manholes

Delete: D3.2(e)(iv)

Corporate Finance Department
Purchasing Division 217-2024 ADDENDUM 2 

2024 LOCAL STREET RENEWAL PROGRAM –
HARTFORD AVENUE AND VARIOUS OTHER
LOCATIONS

ISSUED: April 16, 2024
BY: Blair Cockrell

URGENT
PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL

TELEPHONE NO.  204 928-8431

THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS
Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.
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Add: D3.2(e)(v) Installation of new manhole (Yarwood Ave)

Add: D20.2(g) Linwood Street Water Main Renewal  – Water and Waste Department will be
administering a water main renewal on Linwood Street from Portage Avenue to Bruce
Avenue commencing after July 1, 2024 with expected completion by August 11, 2024.

Add: D20.2(h) City of Winnipeg Traffic Signals Branch – Installation of wireless detection for cyclists at
the intersection of Linwood Street and Ness Avenue.

Add: D21.2 Work on Linwood Street West Sidewalk Reconstruction from Bruce Avenue to Ness
Avenue and Linwood Street Neighbourhood Greenway from Bruce Avenue to Silver
Avenue as described in D3 shall not commence prior to July 1, 2024.

Add: D21.3 Work on Linwood Street West Sidewalk Reconstruction from Portage Avenue to Bruce
Avenue and Linwood Street Neighbourhood Greenway from Portage Avenue to Bruce
Avenue as described in D3 shall not commence prior to August 12, 2024.

Revise: D22.1 to read Work on Linwood Street West Sidewalk Reconstruction from Portage Avenue to Ness
Avenue and Linwood Street Neighbourhood Greenway from Portage Avenue to Silver
Avenue as described in D3 shall be totally performed by August 30, 2024.

Revise: D22.2 to read When the Contractor considers the Work associated with Linwood Street West Sidewalk
Reconstruction and Linwood Street Neighbourhood Greenway to be completed, the
Contractor shall arrange, attend and assist in the inspection of the Work with the Contract
Administrator for purposes of verifying Completion.  Any defects or deficiencies in the
Work noted during that inspection shall be remedied by the Contractor at the earliest
possible instance and the Contract Administrator notified so that the Work can be re-
inspected.

Revise: D22.3 to read The date on which the Linwood Street West Sidewalk Reconstruction Work and Linwood
Street Neighbourhood Greenway Work has been accepted by the Contract Administrator
as being completed to the requirements of the Contract is the date on which completion
of Linwood Street West Sidewalk Reconstruction and Linwood Street Neighbourhood
Greenway has been achieved.

Revise: D23.1 to read The Contractor shall achieve Substantial Performance within Eighty-Five (85)
consecutive Working Days of the commencement of the Work as specified in D17.

Revise: D24.1 to read The Contractor shall achieve Total Performance within Ninety (90) consecutive Working
Days of the commencement of the Work as specified in D17.

Revise: D25.1(a) to read Linwood Street West Sidewalk Reconstruction and Linwood Street Neighbourhood
Greenway – Two Thousand Five Hundred dollars ($2,500);

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

Delete: E1.4 Drawing No. CT-25

Delete: E6.1.1(h)

DRAWINGS

Replace: 217-2024_Drawing_CT-16-R0 with 217-2024_Addendum_2-Drawing_CT-16-R1

Replace: 217-2024_Drawing_CT-17-R0 with 217-2024_Addendum_2-Drawing_CT-17-R1

Replace: 217-2024_Drawing_CT-26-R0 with 217-2024_Addendum_2-Drawing_CT-26-R1
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Delete: 217-2024_Drawing_CT-25-R0

APPENDICES

Replace:  217-2024_Appendix_A with 217-2024_Addendum_2-Appendix_A-R1


