Chief Peguis Trail Extension Project
INFORMATION SESSION
MARCH 11, 2009
QUESTIONS/ANSWERS
The following are questions and answers generated at the Information meeting
for the Chief Peguis Trail Extension Project. Note that for some questions,
additional information has been gathered and is included below.
Q1

Is there a need for Stakeholder Consultation beyond Public Open House?

A1

Yes, once the design is completed the proponent along with the City of
Winnipeg is expected to present the design to the public at another open
house. This will be for the information of the public.

Q2

Is there a slide showing the preliminary geometry of the intersection at CPT
and Henderson?

A2

This information can be found in the Preliminary Design Report available
on the City’s FTP site.

Q3

Does the Project include the proposed Transit Park & Ride?

A3

This has not yet been decided. If its part of the project it will be included in
the Scope of Work at the RFP stage.

Q4

Have traffic considerations been made with respect to the Disraeli Bridges
Project?

A4

Yes and they will be finalized prior to issuance of the RFP.

Q5

Why are there four (4) teams? Usually there are three (3). This is a very
expensive process, and too many teams makes it difficult to find equity
partners, willing to risk the odds of four (4).

A5

See Addendum 1 issued March 18, 2009.

Q6

Fee for Disraeli is $500,000. It is only double the size of Peguis. If
underpass is added it will bring it to nearly size of Disraeli, $100,000 is not
adequate.

A6

The idea of honorarium is not to reimburse all costs but to support the
effort of preparing submissions. Also, Disraeli Bridges Project was far
more complex and required extra effort as compared to the Chief Peguis
Trail Extension Project. See Addendum 1 issued March 18, 2009.

Q7

Will the Open House after design is finalized be the responsibility of the
City?

A7

No, the proponent will present the design to the public but the City shall
participate along with the proponent.

Q8

Why are there a maximum of four (4) short listed after the RFQ when for
Disraeli it was a maximum of three (3)?

A8

See Addendum 1 issued March 18, 2009.

Q9

Would the City consider limiting the shortlist to three (3), and the
honorarium to be $300K?

A9

See Addendum 1 issued March 18, 2009.

Q10

As these may be “G0/NO G0” decision items, could these decisions come
out in the next day or two, if not, can an extension be granted?

A10

See Addendum 1 issued March 18, 2009.

Q11

Public Open House After Design:
Design will be done to the minimum technical requirements. Will the Public
have deciding/veto power at this public open house or anywhere along the
execution after the RFP Submission?

A11

No.

Q12

Any chance to extend the April 7, date?

This project size is too small for large, financiers and too large for small
lenders. It may take time to find a willing lender.
A12

See Addendum 1 issued March 18, 2009.

Q13

Will there be a list of Attendees for the Information Session?

A13

Yes, this list is posted on the website.

Q14

Grassie Boulevard is included in the project, any particular reason?

A14

This is being done to improve traffic flow on Lagimodiere and to
accommodate traffic coming from new Chief Peguis Trail on to
Lagimodiere Blvd.

Q15

Henderson to Lagimodiere facility is now 20 years old, how will this be
addressed Southbound through the facility? What’s required to build the
new lanes?

A15

Henderson intersection will be improved as part of the Chief Peguis Trail
Extension Project. The extent limits and type of improvement shall be
identified during the detailed design process. Also, the maintenance term
for any offsite locations shall be limited to regular warranty periods (as for
other City contracts).

