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SCHEDULE 4 

DESIGN BUILDER’S MANAGEMENT SYSTEMS AND PLANS 

SECTION A DESIGN BUILDER’S MANAGEMENT SYSTEMS AND PLANS 

A1. General 

A1.1 Design Builder’s Management Systems and Plans are set out in the Appendices to 
this Schedule 4. 

A1.2 Further to A1.1, Design Builder’s Management Systems and Plans are given in 
Table 1 as follows: 

Table 1: Design Builder’s Management Systems and Plans 

Section Number and Title 
Schedule 

4 
Appendix 

Initial 
Submission 

 Project Management Plan A Proposal 

 Scope Management Plan B 
After 

Effective 
Date 

 Schedule Management Plan C 
After 

Effective 
Date 

 Cost Management Plan D 
After 

Effective 
Date 

(A) Lifecycle Cost 
Management Plan E 

After 
Effective 

Date 

 Design Quality Management 
Plan 

F 
After 

Effective 
Date 

 Construction Quality 
Management Plan G Proposal 

 Commissioning Quality 
Management Plan H After 

Effective 
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Section Number and Title 
Schedule 

4 
Appendix 

Initial 
Submission 

Date 

 Resource Management Plan I 
After 

Effective 
Date 

 Communications Management 
Plan 

J 
After 

Effective 
Date 

(A) Document Management 
Plan K Proposal 

 Risk Management Plan L 
After 

Effective 
Date 

 Procurement Management Plan M 
After 

Effective 
Date 

 Design Management Plan 
N Proposal 

 Permitting Management Plan 
O 

After 
Effective 

Date 

 Decommissioning Plan 
P 

After 
Effective 

Date 

 Prevention Through Design Plan 
Q 

After 
Effective 

Date 

 Construction Management Plan R Proposal 

 Community Impact Mitigation 
Management Plan 

S Proposal 

 Environmental Management Plan T 
After 

Effective 
Date 
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Section Number and Title 
Schedule 

4 
Appendix 

Initial 
Submission 

 Remediation Management Plan 
U 

After 
Effective 

Date 

 Health, Safety and Security 
Management Plan V 

After 
Effective 

Date 

 Emergency Response Plan 
W 

After 
Effective 

Date 

 Design Builder’s Maintenance 
Management Plan X 

After 
Effective 

Date 

 Commissioning Plan 
Y 

After 
Effective 

Date 

 Water Management Plan 
Z 

After 
Effective 

Date 

 Project Close-Out Plan 
AA 

After 
Effective 

Date 

 

A1.3 Design Builder’s Management Systems and Plans submitted with the Design 
Builder’s Proposal, shall be considered the baseline for the development of this 
Schedule 4 – Design Builder’s Management Systems and Plans. 

A1.4 All Design Builder’s Management Systems and Plans listed in Table 1 shall be 
submitted after the Effective Date through Schedule 5 – Review Procedure and will 
become incorporated into this Schedule 4 – Design Builder’s Management Systems 
and Plans upon submission through Schedule 5 – Review Procedure.  Updated and 
revised plans shall supersede previous versions. 

A1.5 The inclusion of a document or item within Schedule 4 - Design Builder’s 
Management Systems and Plans does not constitute acceptance by the City of the 
subject matter of such document in accordance with Schedule 5 - Review Procedure. 
All Design Builder’s Management Systems and Plans shall remain subject to review 
in accordance with Schedule 5 - Review Procedure, if applicable. In the event of a 
conflict or inconsistency between the Design Builder’s Management Systems and 
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Plans and the remainder of the Design Build Agreement, Section E of the Design 
Build Agreement shall apply.      

A1.6 The City and Design Builder acknowledge and agree that references noted in any 
Design Builder’s Management Systems and Plans within this Schedule 4 to another 
“Section”, “Annex”, or other reference to Design Builder’s Proposal have been 
retained for reference only, and are no longer valid unless that “Section”, “Annex”, or 
reference has also been included in this Schedule 4 as a Design Builder’s 
Management Systems and Plans. 
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APPENDIX A 

DESIGN BUILDER’S PROJECT MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Project Management Plan will be extracted from 
Design Builder’s Proposal and attached in the relevant Appendix. The Project Management 
Plan shall be updated and submitted in accordance with Schedule 18 – Technical 
Requirements.] 

___ pages attached 
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APPENDIX B 

DESIGN BUILDER’S SCOPE MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Scope Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX C 

DESIGN BUILDER’S SCHEDULE MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Schedule Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX D 

DESIGN BUILDER’S COST MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Cost Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX E 

DESIGN BUILDER’S LIFECYCLE COST MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Lifecycle Cost Management Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX F 

DESIGN BUILDER’S DESIGN QUALITY MANAGEMENT PLAN 

[NOTE TO PROPONENTS: Design Builder’s Design Quality Management Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX G 

DESIGN BUILDER’S CONSTRUCTION QUALITY MANAGEMENT PLAN 

[NOTE TO PROPONENTS: Design Builder’s Construction Quality Management Plan will be 
extracted from Design Builder’s Proposal and attached in the relevant Appendix. The 
Construction Quality Management Plan shall be updated and submitted in accordance with 
Schedule 18 – Technical Requirements.] 

___ pages attached 
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APPENDIX H 

DESIGN BUILDER’S COMMISSIONING QUALITY MANAGEMENT PLAN 

[NOTE TO PROPONENTS: Design Builder’s Commissioning Quality Management Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX I 

DESIGN BUILDER’S RESOURCE MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Resource Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX J 

DESIGN BUILDER’S COMMUNICATIONS MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Communications Management Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX K 

DESIGN BUILDER’S DOCUMENT MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Document Management Plan will be extracted 
from Design Builder’s Proposal and attached in the relevant Appendix. The Document 
Management Plan shall be updated and submitted in accordance with Schedule 18 – Technical 
Requirements.] 

___ pages attached 
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APPENDIX L 

DESIGN BUILDER’S RISK MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Risk Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX M 

DESIGN BUILDER’S PROCUREMENT MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Procurement Management Plan shall be submitted 
in accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX N 

DESIGN BUILDER’S DESIGN MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Design Management Plan will be extracted from 
Design Builder’s Proposal and attached in the relevant Appendix. The Design Management 
Plan shall be updated and submitted in accordance with Schedule 18 – Technical 
Requirements.] 

___ pages attached 
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APPENDIX O 

DESIGN BUILDER’S PERMITTING MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Permitting Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX P 

DESIGN BUILDER’S DECOMMISSIONING PLAN  

[NOTE TO PROPONENTS: Design Builder’s Decommissioning Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX Q 

DESIGN BUILDER’S PREVENTION THROUGH DESIGN PLAN  

[NOTE TO PROPONENTS: Design Builder’s Prevention Through Design Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX R 

DESIGN BUILDER’S CONSTRUCTION MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Construction Management Plan will be extracted 
from Design Builder’s Proposal and attached in the relevant Appendix. The Construction 
Management Plan shall be updated and submitted in accordance with Schedule 18 – Technical 
Requirements.] 

___ pages attached 
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APPENDIX S 

DESIGN BUILDER’S COMMUNITY IMPACT MITIGATION MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Community Impact Mitigation Management Plan 
will be extracted from Design Builder’s Proposal and attached in the relevant Appendix. The 
Community Impact Mitigation Management Plan shall be updated and submitted in accordance 
with Schedule 18 – Technical Requirements.] 

___ pages attached 
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APPENDIX T 

DESIGN BUILDER’S ENVIRONMENTAL MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Environmental Management Plan shall be 
submitted in accordance with Schedule 18 – Technical Requirements and attached in the 
relevant Appendix.] 

___ pages attached 
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APPENDIX U 

DESIGN BUILDER’S REMEDIATION MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Remediation Management Plan shall be submitted 
in accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX V 

DESIGN BUILDER’S HEALTH, SAFETY AND SECURITY MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Health, Safety and Security Management Plan 
shall be submitted in accordance with Schedule 18 – Technical Requirements and attached in 
the relevant Appendix.] 

___ pages attached 
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APPENDIX W 

DESIGN BUILDER’S EMERGENCY RESPONSE PLAN  

[NOTE TO PROPONENTS: Design Builder’s Emergency Response Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX X 

DESIGN BUILDER’S MAINTENANCE MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Maintenance Management Plan shall be submitted 
in accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX Y 

DESIGN BUILDER’S COMMISSIONING PLAN  

[NOTE TO PROPONENTS: Design Builder’s Commissioning Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX Z 

DESIGN BUILDER’S WATER MANAGEMENT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Water Management Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 
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APPENDIX AA 

DESIGN BUILDER’S PROJECT CLOSE-OUT PLAN  

[NOTE TO PROPONENTS: Design Builder’s Project Close-Out Plan shall be submitted in 
accordance with Schedule 18 – Technical Requirements and attached in the relevant 
Appendix.] 

___ pages attached 

 


