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SUMMARY OF WORK 

Part 1 General 

1.1 WORK BY OTHERS 

.1 Co-operate with other Contractors, specifically Eimco, the Clarifier Mechanism Supplier, 
in carrying out their respective works. 

.2 Co-ordinate work with that of Eimco. If any part of Work under this Contract depends for 
its proper execution or result upon work of Eimco, report promptly to the Contract 
Administrator in writing, any defects which may interfere with proper execution of Work. 

1.2 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for Work, for storage, and for access, to allow: 

.1 The City occupancy. 

.2 Work by other contractors. 

.2 There will be other contractors working on the NEWPCC site. Co-ordinate use of the site 
with the Contract Administrator. 

.3 Obtain and pay for use of appropriate additional storage or work areas needed for 
operations under this Contract. 

.4 Remove or alter existing work to prevent injury or damage to portions of existing work 
which remain. 

.5 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Contract Administrator. 

1.3 SITE OCCUPANCY 

.1 The City will occupy premises during entire construction period for execution of normal 
operations.  

.2 Co-operate with The City in scheduling operations to minimize conflict and to facilitate 
The City usage. 

1.4 CITY FURNISHED ITEMS 

.1 City’s Responsibilities: 

.1 Arrange for delivery of Eimco shop drawings, product data, samples, 
manufacturer's instructions, and certificates to Contract Administrator. 

.2 Deliver Eimco’s bill of materials to Contractor. 

.3 Arrange and pay for delivery to site in accordance with Progress Schedule. 

.4 Inspect deliveries jointly with Contractor and Eimco. 

.5 Submit claims for transportation damage. 

.6 Arrange for replacement of damaged, defective or missing items. 

.7 Arrange for Eimco’s field services during equipment inspection and 
commissioning. 



NEWPCC Section 01 11 00 
Circular Primary Clarifier Refurbishment Page 2 of 3 
Bid Opporunity No. 25-2008 February 2008 

SUMMARY OF WORK 
.2  Contractor Responsibilities: 

.1 Designate submittals and delivery date for each product in progress schedule. 

.2 Review shop drawings, product data, samples, and other submittals. Submit to 
Contract Administrator notification of observed discrepancies or problems 
anticipated due to non-conformance with Contract Documents. 

.3 Receive and accept responsibility for The City supplied Eimco materials, and 
unload products at site. 

.4 Inspect deliveries jointly with Contract Administrator; record shortages, and 
damaged or defective items. 

.5 Handle products at site, including uncrating and storage. 

.6 Protect products from damage, and from exposure to elements as required. 

.7 Assemble, install, connect, adjust, and finish products. 

.8 Repair or replace items damaged by Contractor or subcontractor on site (under 
his control). 

.9 Coordinate work specified in these documents with Eimco shop drawings, 
assembly instructions and other information as required to incorporate their 
material into the project. 

.10 All communications with Eimco shall be copied to the Contract Administrator. 

1.5 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations, and 
normal use of premises. Arrange with Contract Administrator to facilitate execution of 
work. 

1.6 EXISTING SERVICES 

.1 Notify Contract Administrator of intended interruption of any service required in order to 
complete work, either electrical, hot water system, electrical room ventilation or other 
services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Contract 
Administrator 48 hours notice for necessary interruption of mechanical or electrical 
service throughout course of work. Minimize duration of interruptions. 

.3 Provide alternative routes for personnel and vehicular traffic if normal traffic flows are 
interrupted in order to perform project work.  

.4 Submit schedule to and obtain approval from Contract Administrator for any shut-down 
or closure of active service or facility including power services. Adhere to approved 
schedule and provide notice to Contract Administrator. 

.5 Provide temporary services to maintain critical building and tenant systems if required. 

1.7 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy of each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 
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.3 Addenda. 
.4 Reviewed Shop Drawings. 
.5 List of Outstanding Shop Drawings. 
.6 Change Notices and Change Orders. 
.7 Field Test Reports. 
.8 Copy of Approved Work Schedule. 
.9 Health and Safety Plan and Other Safety Related Documents.Other documents as 

specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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WORK RESTRICTIONS 
 

Part 1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Contract Administrator to facilitate work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security. 

.4 Closures: protect work temporarily until permanent enclosures are completed. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations and 
normal use of premises. Arrange with Contract Administrator to facilitate execution of 
work. 

1.4 PARKING REQUIREMENTS 

.1 Parking of Contractor vehicles at site is limited to the lot designated on the drawings. Use 
of the parking lot at the front of the main plant building will not be permitted. 

.2 Keep within limits of construction shown on the drawings and avenues of ingress and 
egress. 

1.5 DANGEROUS WORK CONDITIONS 

.1 Further to clause GC 6.26 of the General Conditions, the Contractor shall be aware of the 
potential hazards that can be encountered in the NEWPCC, manholes and sewers such as 
explosive gases, toxic gases and oxygen deficiency. 

.2 The air in a confined space must be tested before entry and continuously during the time 
that personnel are inside the space. Equipment for continuous monitoring of gases must 
be explosion-proof and equipped with a visible and audible alarm. The principal tests are 
for oxygen deficiency, explosion range and toxic gases. Testing equipment must be 
calibrated in accordance with manufacturer's specifications. 

.3 The Contractor shall ventilate all confined spaces including underground chambers, 
tunnels, pipes and shafts as required and approved by the Manitoba Workplace Safety 
and Health Act (the “Act”). If no ventilation is supplied, a Worker must wear a respirator 
or supplied air to enter the confined space. 
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.4 Workers must wear a respirator or supplied air at all times when entering a chamber, 

manhole or sewer where live sewage is present. 

.5 The Contractor shall provide a photoionization detector (PID) on Site at all times to 
monitor potential hydrocarbon vapours in the confined spaces. The gas detector and 
safety equipment conforming to the Act shall be made available to the Contract 
Administrator for his use during inspections. In addition, the Contract Administrator shall 
collect discrete air samples for laboratory analysis. 

1.6 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is not allowed in any City buildings. 

 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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ENVIRONMENTAL PROCEDURES 
 

Part 1 General 

1.1 DEFINITIONS 

.1 Environmental Protection: prevention/control of pollution and habitat or environment 
disruption during construction. Control of environmental pollution and damage requires 
consideration of land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and liquid waste; 
radiant energy and radioactive material as well as other pollutants. 

1.2 SUBMITTALS 

.1 Submittals: in accordance with CWSCS. 

.2 Prior to commencing construction activities or delivery of materials to site, submit 
Environmental Protection Plan for review and approval by Contract Administrator. 
Environmental Protection Plan is to present comprehensive overview of known or 
potential environmental issues which must be addressed during construction. 

.3 Address topics at level of detail commensurate with environmental issue and required 
construction tasks. 

.4 Environmental protection plan shall include: 

.1 Names of persons responsible for ensuring adherence to Environmental 
Protection Plan. 

.2 Names and qualifications of persons responsible for manifesting hazardous waste 
to be removed from site. 

.3 Names and qualifications of persons responsible for training site personnel. 

.4 Descriptions of environmental protection personnel training program. 

.5 Erosion and sediment control plan which identifies type and location of erosion 
and sediment controls to be provided including monitoring and reporting 
requirements to assure that control measures are in compliance with erosion and 
sediment control plan, Federal, Provincial, and Municipal laws and regulations. 

.6 Drawings showing locations of proposed temporary excavations, material storage 
areas, structures, sanitary facilities, and stockpiles of excess or spoil materials 
including methods to control runoff and to contain materials on site. 

.7 Traffic control plans including measures to minimize amount of mud transported 
onto paved public roads by vehicles or runoff. 

.8 Waste water management plan that identifies methods and procedures for 
management and/or discharge of waste waters which are directly derived from 
construction activities, such as concrete curing water, clean-up water, dewatering 
of ground water, disinfection water, hydrostatic test water, and water used in 
flushing of lines. 

1.3 FIRES 

.1 Fires and burning of rubbish on site not permitted. 
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ENVIRONMENTAL PROCEDURES 
1.4 DISPOSAL OF WASTES 

.1 Do not bury rubbish and waste materials on site.. 

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 
into waterways, storm or sanitary sewers. 

1.5 DRAINAGE 

.1 Provide erosion and sediment control plan that identifies type and location of erosion and 
sediment controls to be provided. Plan: include monitoring and reporting requirements to 
assure that control measures are in compliance with erosion and sediment control plan, 
Federal, Provincial, and Municipal laws and regulations. 

.2 Provide temporary drainage and pumping as necessary to keep excavations and site free 
from water. 

.3 Do not pump water containing suspended materials into waterways, sewer or drainage 
systems. 

.4 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with local authority requirements. 

1.6 POLLUTION CONTROL 

.1 Prevent sandblasting and other extraneous materials from contaminating air and 
waterways beyond application area, by providing temporary enclosures. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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CONSTRUCTION FACILITIES 
 

Part 1 General 
 

1.1 OFFICES 

.1 Subcontractors to provide their own offices as necessary.  

.2 A Contract Administrator’s Site office is not required. The City will provide this office 
and the related necessary services. 

Part 2 Products not Used 

.1 Not Used. 

Part 3 Execution 

3.1  

.1 Not Used. 

END OF SECTION 
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CONSTRUCTION/DEMOLITION WASTE DISPOSAL 
 

Part 1 General 

1.1 DEMOLITION AND WASTE DISPOSAL 

.1 Unless specified otherwise, all material no longer required at the site, including electrical 
MCCs, cabling, mechanical and civil/structural steel and other materials shall become the 
Contractor's property. Contractor may retain them for salvage value or dispose of them at 
an acceptable licensed disposal facility. 

Part 2 Execution 

2.1 CLEANING 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

.2 Remove tools and waste materials on completion of Work, and leave work area in clean 
and orderly condition. 

.3 Clean-up work area as work progresses. 

END OF SECTION 
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CLOSEOUT SUBMITTALS 

Part 1 General 

1.1 SUBMITTALS 

.1 Submittals: in accordance with CWSCS . 

.2 Copy will be returned after final inspection, with Contract Administrator’s comments. 

.3 Revise content of documents as required prior to final submittal. 

.4 No later then two weeks prior to Substantial Performance of the Work, submit to the 
Contract Administrator, 2 final complete PDF soft copies as described below on CDs, 
and 2 hard copies of operating and maintenance manuals in English. 

.5 Ensure spare parts, maintenance materials and special tools provided are new, 
undamaged, and of same quality and manufacture as products provided in Work. 

.6 Furnish evidence, if requested, for type, source and quality of products provided. 

.7 Defective products will be rejected, regardless of previous inspections. 

.8 Pay costs of transportation. 

1.2 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 
pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. Identify 
contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title 
of project and identify subject matter of contents. 

.5 Arrange content by systems, under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 
product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 

.8 Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger 
drawings to size of text pages. 

.9 Provide 1:1 scaled CAD files in dwg format on CD or DVD. 

 

.10 Provide all shop drawings, data sheets, test reports, certificates, manufacturer’s 
instructions, manufacturer’s field reports and operation and maintenance data in 
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CLOSEOUT SUBMITTALS 
electronic pdf and/or dwg format on CD or DVD.  Other electronic formats may be 
included if approved by the Contract Administrator. 

1.3 CONTENTS - EACH VOLUME 

.1 Table of Contents: provide title of project; Date of submission; names. 

.1 Schedule of products and systems, indexed to content of volume. 

.2 For each product or system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 
including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and 
data applicable to installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of 
equipment and systems, to show control and flow diagrams. 

.5 Typewritten Text: as required to supplement product data. Provide logical sequence of 
instructions for each procedure, incorporating manufacturer's instructions. 

1.4 AS-BUILTS AND SAMPLES 

.1 Label record documents and file in accordance with Section number listings in List of 
Contents of this Project Manual. Label each document "PROJECT RECORD" in neat, 
large, printed letters. 

.2 Maintain record documents in clean, dry and legible condition. Do not use record 
documents for construction purposes. 

.3 Keep record documents available for inspection by Contract Administrator. 

1.5 RECORDING ACTUAL SITE CONDITIONS 

.1 Record information on set of black line opaque drawings, provided by Contract 
Administrator. 

.2 Provide felt tip marking pens, maintaining separate colours for each major system, for 
recording information. 

.3 Record information concurrently with construction progress. Do not conceal Work until 
required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 
including: 

.1 Field changes of dimension and detail. 

.2 Changes made by change orders. 
 
.3 Details not on original Contract Drawings. 
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.5 Other Documents: maintain manufacturer's certifications, inspection certifications, and 

field test records, required by individual specifications sections. 

1.6 EQUIPMENT AND SYSTEMS 

.1 Each Item of Equipment and Each System: include description of unit or system, and 
component parts. Give function, normal operation characteristics, and limiting 
conditions. Include performance curves, with engineering data and tests, and complete 
nomenclature and commercial number of replaceable parts. 

.2 Panel board circuit directories: provide electrical service characteristics, controls, and 
communications. 

.3 Include installed colour coded wiring diagrams. 

.4 Operating Procedures: include start-up, break-in, and routine normal operating 
instructions and sequences. Include regulation, control, stopping, shut-down, and 
emergency instructions. Include summer, winter, and any special operating instructions. 

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting; 
disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 
and checking instructions. 

.6 Provide servicing and lubrication schedule, and list of lubricants required. 

.7 Include manufacturer's printed operation and maintenance instructions. 

.8 Include sequence of operation by controls manufacturer. 

.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 
required for maintenance. 

.10 Provide installed control diagrams by controls manufacturer. 

.11 Provide Contractor's co-ordination drawings, with installed colour coded piping 
diagrams. 

.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to 
flow and control diagrams. 

.13 Provide list of original manufacturer's spare parts, current prices, and recommended 
quantities to be maintained in storage. 

.14 Include test and balancing reports. 

.15 Additional requirements: as specified in individual specification sections. 
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1.7 MAINTENANCE MATERIALS 

.1 Provide maintenance and extra materials, in quantities specified in individual 
specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to location as directed; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Contract Administrator. Include 
approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

1.8 SPECIAL TOOLS 

.1 Provide special tools, in quantities specified in individual specification section. 

.2 Provide items with tags identifying their associated function and equipment. 

.3 Deliver to location as directed; place and store. Receive and catalogue items. Submit 
inventory listing to Contract Administrator. Include approved listings in Maintenance 
Manual. 

1.9 STORAGE, HANDLING AND PROTECTION 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage 
or deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 

.4 Remove and replace damaged products at own expense and to satisfaction of Contract 
Administrator. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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TRAINING 
 

Part 1 General 

1.1 TRAINEES 

.1 Trainees will be available for training during later stages of construction for purposes of 
familiarization with systems. 

1.2 INSTRUCTORS 

.1 Contractor and certified factory-trained manufacturers' personnel: to provide instruction 
on the following: 

.1 Start-Up, operation, shut-down of equipment, components and systems. 

.2 Control features, reasons for, results of, implications on associated systems of, 
adjustment of set points of control and safety devices. 

.3 Instructions on servicing, maintenance and adjustment of systems, equipment and 
components. 

.2 Contractor and equipment manufacturer to provide instruction on: 

.1 Start-up, operation, maintenance and shut-down of commissioned equipment. 

1.3 TRAINING OBJECTIVES 

.1 Training to be detailed and duration to ensure: 

.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and 
emergency modes under all conditions. 

.2 Effective on-going inspection, measurements of system performance. 

.3 Proper preventive maintenance, diagnosis and trouble-shooting. 

.4 Ability to update documentation. 

.5 Ability to operate equipment and systems under emergency conditions until 
appropriate qualified assistance arrives. 

1.4 TRAINING MATERIALS 

.1 Instructors to be responsible for content and quality. 

.2 Training materials to include: 

.1 "As-Built" Contract Documents. 

.2 Operating Manual. 

.3 Maintenance Manual. 

1.5 SCHEDULING 

.1 Include in Commissioning Schedule time for training. 

.2 Deliver training during regular working hours. Provide separate training sessions for each 
of 3 separate shift groups of operations and maintenance personnel. 
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.3 Training to be completed prior to acceptance of facility. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 




