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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 COCKBURN FLOOD AND WASTEWATER PUMPING STATION – 2016 UPGRADES  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, May 31, 2016. 

B2.2 Bids determined by the Manager of Materials to have been received later than the Submission 
Deadline will not be accepted and will be returned upon request. 

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Contract Administrator or an authorized representative will be available at 
the Site at 9:30 am on May 18, 2016 to provide Bidders access to the Site. 

(a) Bidders must wear CSA approved safety footwear and a hard hat while at the wastewater 
pumping facility. 

B3.2 The Bidder shall not be entitled to rely on any information or interpretation received at the Site 
investigation unless that information or interpretation is the Bidder’s direct observation, or is 
provided by the Contract Administrator in writing. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D5.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Bid Opportunity, or is unsure of the 
meaning or intent of any provision therein, the Bidder shall notify the Contract Administrator of 
the error, discrepancy or omission, or request a clarification as to the meaning or intent of the 
provision at least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator to all Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 

(a) was known to the Bidder before receipt hereof; or  

(b) becomes publicly known other than through the Bidder; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 
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B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Bid 
Opportunity to the media or any member of the public without the prior written authorization of 
the Contract Administrator. 

B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Bid Opportunity, or clarifying the meaning or 
intent of any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp  

B6.2.2 The Bidder is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly 
before the Submission Deadline, as may be amended by addendum. 

B6.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: Bid.  
Failure to acknowledge receipt of an addendum may render a Bid non-responsive. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Bid Opportunity. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her  sole discretion grant approval for the use of a substitute as an “approved equal” or as 
an “approved alternative”, or may refuse to grant approval of the substitute. 
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B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B17. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 

(a) Form A: Bid; 

(b) Form B: Prices; 

(c) Bid Security 

(i) Form G1: Bid Bond and Agreement to Bond, or 
Form G2: Irrevocable Standby Letter of Credit and Undertaking, or 
a certified cheque or draft; 

B8.2 Further to B8.1, the Bidder should include the written correspondence from the Contract 
Administrator approving a substitute in accordance with B7. 

B8.3 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely, to 
constitute a responsive Bid. 

B8.4 The Bid shall be submitted enclosed and sealed in an envelope clearly marked with the Bid 
Opportunity number and the Bidder's name and address. 

B8.4.1 Samples or other components of the Bid which cannot reasonably be enclosed in the 
envelope may be packaged separately, but shall be clearly marked with the Bid 
Opportunity number, the Bidder's name and address, and an indication that the contents 
are part of the Bidder’s Bid. 

B8.5 Bidders are advised not to include any information/literature except as requested in accordance 
with B8.1. 

B8.6 Bidders are advised that inclusion of terms and conditions inconsistent with the Bid Opportunity 
document, including the General Conditions, will be evaluated in accordance with B17.1(a). 

B8.7 Bids submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not be 
accepted. 

B8.8 Bids shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
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Winnipeg  MB  R3B 1J1 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid shall be completed in accordance with the following requirements: 

(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 
shall be inserted; 

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 

(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

(d) if the Bidder is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

B9.3 In Paragraph 3 of Form A: Bid, the Bidder shall identify a contact person who is authorized to 
represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 12 of Form A: Bid shall be signed in accordance with the following requirements: 

(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Bidder; 

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers and 
the corporate seal, if the corporation has one, should be affixed; 

(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid should be printed 
below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 
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B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 

(a) N/A 

B12. QUALIFICATION 

B12.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B12.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B12.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program if required pursuant to The Workplace 
Safety and Health Act (Manitoba); 

B12.4 Further to B12.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or Manitoba 
equivalency) as issued under the Certificate of Recognition (COR) Program administered 
by the Construction Safety Association of Manitoba or by the Manitoba Heavy Construction 
Association’s WORKSAFELY™ COR™ Program; or 

(b) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of Recognition 
Program (SECOR™) administered by the Construction Safety Association of Manitoba or 
by the Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(c) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B12.5 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 
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B12.6 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B13. BID SECURITY 

B13.1 The Bidder shall provide bid security in the form of: 

(a) a bid bond, in the amount of at least ten percent (10%) of the Total Bid Price, and 
agreement to bond of a company registered to conduct the business of a surety in 
Manitoba, in the form included in the Bid Submission (Form G1: Bid Bond and Agreement 
to Bond); or 

(b) an irrevocable standby letter of credit, in the amount of at least ten percent (10%) of the 
Total Bid Price, and undertaking issued by a bank or other financial institution registered to 
conduct business in Manitoba and drawn on a branch located in Winnipeg, in the form 
included in the Bid Submission (Form G2: Irrevocable Standby Letter of Credit and 
Undertaking); or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, in the amount of at least fifty 
percent (50%) of the Total Bid Price, drawn on a bank or other financial institution 
registered to conduct business in Manitoba. 

B13.1.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B13.1.2 All signatures on bid securities shall be original. 

B13.1.3 The Bidder shall sign the Bid Bond. 

B13.1.4 The Surety shall sign and affix its corporate seal on the Bid Bond and the Agreement to 
Bond. 

B13.2 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
executed by the successful Bidder and the performance security furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B13.2.1 Where the bid security provided by the successful Bidder is in the form of a certified 
cheque or draft pursuant to B13.1(c), it will be deposited and retained by the City as the 
performance security and no further submission is required. 

B13.2.2 The City will not pay any interest on certified cheques or drafts furnished as bid security or 
subsequently retained as performance security. 

B13.3 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Bid Opportunity. 

B14. OPENING OF BIDS AND RELEASE OF INFORMATION 

B14.1 Bids will be opened publicly, after the Submission Deadline has elapsed, in the office of the 
Corporate Finance Department, Materials Management Division, or in such other office as may 
be designated by the Manager of Materials. 

B14.1.1 Bidders or their representatives may attend. 

B14.2 Following the Submission Deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated, and pending review and verification of conformance with requirements) will be 
available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page at 
The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/default.stm 
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B14.3 After award of Contract, the name(s) of the successful Bidder(s) and the Contract amount(s) will 
be available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/default.stm 

B14.4 The Bidder is advised that any information contained in any Bid may be released if required by 
City policy or procedures, by The Freedom of Information and Protection of Privacy Act 
(Manitoba), by other authorities having jurisdiction, or by law. 

B15. IRREVOCABLE BID 

B15.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid. 

B15.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly executed and the performance security furnished as 
herein provided, but any Bid shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 11 of Form A: Bid. 

B16. WITHDRAWAL OF BIDS 

B16.1 A Bidder may withdraw his/her Bid without penalty by giving written notice to the Manager of 
Materials at any time prior to the Submission Deadline. 

B16.1.1 Notwithstanding C23.3, the time and date of receipt of any notice withdrawing a Bid shall 
be the time and date of receipt as determined by the Manager of Materials. 

B16.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Bid or the Bidder’s authorized representatives named in Paragraph 12 of Form A: Bid, and 
only such person, has authority to give notice of withdrawal. 

B16.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Bid until after the Submission Deadline has elapsed; 

(b) open the Bid to identify the contact person named in Paragraph 3 of Form A: Bid and 
the Bidder’s authorized representatives named in Paragraph 12 of Form A: Bid; and 

(c) if the notice has been given by any one of the persons specified in B16.1.3(b), declare 
the Bid withdrawn. 

B16.2 A Bidder who withdraws his/her Bid after the Submission Deadline but before his/her Bid has 
been released or has lapsed as provided for in B15.2 shall be liable for such damages as are 
imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law, including the right to retain the Bidder’s bid 
security. 

B17. EVALUATION OF BIDS 

B17.1 Award of the Contract shall be based on the following bid evaluation criteria: 

(a) compliance by the Bidder with the requirements of the Bid Opportunity, or acceptable 
deviation there from (pass/fail); 

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B12 (pass/fail); 

(c) Total Bid Price; 

(d) economic analysis of any approved alternative pursuant to B7. 
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B17.2 Further to B17.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

B17.3 Further to B17.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
responsible and qualified. 

B17.4 Further to B17.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B17.4.1 Further to B17.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
will determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B18. AWARD OF CONTRACT 

B18.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B18.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be responsible and qualified, and the Bids are determined to be 
responsive. 

B18.2.1 Without limiting the generality of B18.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar work in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with its own forces; 

(d) only one Bid is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B18.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Bidder submitting the lowest evaluated responsive Bid, in accordance with B17. 

B18.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2006 12 15) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Bid Opportunity to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Construction. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of the demolition of the existing HVAC 
and electrical equipment, and the installation of new electrical service, electrical distribution, 
automation, and HVAC equipment. 

D2.2 The major components of the Work are as follows: 

(a) Removal of the existing 4160:600V service transformers in the transformer vault, 

(b) Demolition of the existing 600V distribution equipment and pump motor starters, 

(c) Demolition of the existing 120/240V distribution equipment including lighting, receptacles, 
and associated conduit and cabling. 

(d) Demolition of the existing automation control panel, 

(e) Coordination with Manitoba Hydro to provide a new 4160V service to the station, 

(f) Coordination with Manitoba Hydro to provide a temporary 600V service to the station to 
power the sanitary lift station pumps, 

(g) Construction of a new concrete pad outside the station for the new electrical service 
equipment. 

(h) Installation of a new outdoor 5kV fusible disconnect and metering compartment, 

(i) Installation of a new 4160:600V service transformer and 600V CSTE, 

(j) Conversion of the existing transformer vault to an electrical room, complete with new 
insulation, vapor barrier, plywood surfaces and paint, 

(k) Installation of new 600V distribution equipment and HVAC in the new electrical room, 

(l) Installation of a new automation control panel in the electrical room, 

(m) Connection of the new automation control panel to existing field instruments, 

(n) Installation of new field instruments where indicated on the drawings, 

(o) Installation of new insulation, vapour barrier, plywood surfaces and paint on the main floor 
of the station, 

(p) Installation of new HVAC equipment for the main area of the station, complete with a 
supply fan, duct heater, and actuated dampers, 

(q) Installation of a new ceiling-level insulated cover for the roof hatch to prevent heat loss 
through the roof hatch, 

D3. EXTRA WORK ALLOWANCE 

D3.1 Description: 

(a) The extra work allowance is intended to address additional upgrade work authorized by the 
Contract Administrator that may be required due to uncertainties involved in working in an 
older facility, some areas of which will not be visible until project work is underway. 

(b) The City reserves the right to delete any or all of the Cash Allowance from the Contract if 
the Work intended to be covered by the Cash Allowance is not required, or if the Works 
intended are found to be more extensive than the provisional Cash Allowance. 
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D3.2 Method of Measurement and Basis of Payment: 

(a) Cost of repairs shall be evaluated by the methods outlined in C7.4 and a Change Order 
prepared by the Contract Administrator. Cost of the Change Order will be paid on the 
Progress Estimate and deducted from the Cash allowance. If the valuation of the 
authorized work exceeds the Value of the Cash Allowance, the Contract Value will be 
adjusted by the shortfall. 

D4. DEFINITIONS 

D4.1 When used in this Bid Opportunity: 

(a) ”MCC” means Motor Control Centre; 

(b) ”RTU” means Remote Terminal Unit; 

(c) ”PLC” means Programmable Logic Controller; 

(d) ”HVAC” means Heating, Ventilation, and Air Conditioning. 

D5. CONTRACT ADMINISTRATOR 

D5.1 The Contract Administrator is SNC-Lavalin Inc., represented by: 

Ian Parkinson, P. Eng 
Manager, Water Treatment 

Telephone No. 204 786-8080 ext. 274 
Facsimile No. 204 786-7934 

D5.2 At the pre-construction meeting, Mr. Parkinson will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 

D5.3 Bids Submissions must be submitted to the address in B8.8. 

D6. CONTRACTOR'S SUPERVISOR 

D6.1 At the pre-construction meeting, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D7. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D7.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Contractor are the property of the City and shall not be appropriated for the Contractors 
own use, or for the use of any third party.   

D7.2 The Contractor shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Contract Administrator.  

D7.3 The following shall be confidential and shall not be disclosed by the Contractor to the media or 
any member of the public without the prior written authorization of the Contract Administrator; 

(a) information provided to the Contractor by the City or acquired by the Contractor during the 
course of the Work; 

(b) the Contract, all deliverables produced or developed; and 

(c) any statement of fact or opinion regarding any aspect of the Contract. 

D7.4 A Contractor who violates any provision of D7 may be determined to be in breach of Contract. 
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D8. NOTICES 

D8.1 Except as provided for in C23.2.2, all notices, requests, nominations, proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid. 

D8.2 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in D8.3, 
D8.4 or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator at 
the facsimile number identified in D5.1. 

D8.3 Notwithstanding C21., all notices of appeal to the Chief Administrative Officer shall be sent to 
the attention of the Chief Financial Officer at the following facsimile number: 

The City of Winnipeg 
Chief Financial Officer  

Facsimile No.: 204 949-1174 

D8.4 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 

The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 

Facsimile No.: 204 947-9155  

D8.5 Bids Submissions must be submitted to the address in B8.8 

D9. FURNISHING OF DOCUMENTS 

D9.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Bid Opportunity.  If the Contractor requires additional sets of the Bid Opportunity, they will be 
supplied to him/her at cost. 

SUBMISSIONS 

D10. AUTHORITY TO CARRY ON BUSINESS 

D10.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D11. SAFE WORK PLAN 

D11.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D11.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D11.3 Notwithstanding B12.4 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
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Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D12. INSURANCE 

D12.1 The Contractor shall provide and maintain the following insurance coverage: 

(a) commercial general liability insurance, in the amount of at least two million dollars 
($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured, with a 
cross-liability clause, such liability policy to also contain contractual liability, unlicensed 
motor vehicle liability, non-owned automobile liability and products and completed 
operations, to remain in place at all times during the performance of the Work and 
throughout the warranty period; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and  
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

(c) all risks course of construction insurance in the amount of one hundred percent (100%) of 
the total Contract Price, written in the name of the Contractor and The City of Winnipeg, at 
all times during the performance of the Work and until the date of Total Performance. 

D12.2 Deductibles shall be borne by the Contractor. 

D12.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Work but in no event later than the date specified in C4.1 for the return of the executed 
Contract. 

D12.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D13. PERFORMANCE SECURITY 

D13.1 The Contractor shall provide and maintain performance security until the expiration of the 
warranty period in the form of: 

(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; or 

(b) an irrevocable standby letter of credit issued by a bank or other financial institution 
registered to conduct business in Manitoba and drawn on a branch located in Winnipeg, in 
the form attached to these Supplemental Conditions (Form H2: Irrevocable Standby Letter 
of Credit), in the amount of fifty percent (50%) of the Contract Price; or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, drawn on a bank or other 
financial institution registered to conduct business in Manitoba, in the amount of fifty 
percent (50%) of the Contract Price. 

D13.1.1 Where the performance security is in the form of a certified cheque or draft, it will be 
deposited by the City.  The City will not pay any interest on certified cheques or drafts 
furnished as performance security. 

D13.2 The Contractor shall provide the City Solicitor with the required performance security within 
seven (7) Calendar Days of notification of the award of the Contract by way of letter of intent 
and prior to the commencement of any Work on the Site but in no event later than the date 
specified in C4.1 for the return of the executed Contract. 
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D14. SUBCONTRACTOR LIST 

D14.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D15. DETAILED WORK SCHEDULE 

D15.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D15.2 The detailed work schedule shall consist of the following: 

(a) a critical path method (C.P.M.) schedule for the Work; 

(b) a Gantt chart for the Work based on the C.P.M. schedule; 

all acceptable to the Contract Administrator. 

D15.3 Further to D15.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of 
all of the following activities/tasks making up the Work as well as showing those activities/tasks 
on the critical path: 

D15.4 Further to D15.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

SCHEDULE OF WORK 

D16. COMMENCEMENT 

D16.1 The Contractor shall not commence any Work until he/she is in receipt of a letter of intent from 
the Award Authority authorizing the commencement of the Work. 

D16.2 The Contractor shall not commence any Work on the Site until: 

(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D10; 

(ii) evidence of the workers compensation coverage specified in C6.15; 

(iii) the Safe Work Plan specified in D11; 

(iv) evidence of the insurance specified in D12; 

(v) the performance security specified in D13; 

(vi) the Subcontractor list specified in D14; and 

(vii) the detailed work schedule specified in D15.  

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D16.3 The Contractor shall commence the Work on the Site within twenty (20) Working Days of receipt 
of the letter of intent. 

D16.4 The City intends to award this Contract by June 17, 2016. 

D16.4.1 If the actual date of award is later than the intended date, the dates specified for 
Commencement, Critical Stages, Substantial Performance, and Total Performance will be 
adjusted by the difference between the aforementioned intended and actual dates. 
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D17. CRITICAL STAGES 

D17.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) The 4160V service equipment, 600V distribution equipment, and the new automation 
control panel must be put into service by December 16, 2016. 

(b) The flood pumps must be put back into service by January 27, 2017. 

D18. SUBSTANTIAL PERFORMANCE 

D18.1 The Contractor shall achieve Substantial Performance by January 27, 2017. 

D18.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be reinspected. 

D18.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D19. TOTAL PERFORMANCE 

D19.1 The Contractor shall achieve Total Performance by February 28, 2017. 

D19.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D19.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D20. LIQUIDATED DAMAGES 

D20.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Calendar Day for each and every Calendar Day following the 
days fixed herein for same during which such failure continues: 

(a) Critical Stages – One thousand five hundred dollars ($1500); 

(b) Substantial Performance – One thousand dollars ($1000); 

(c) Total Performance – Three hundred dollars ($300). 

D20.2 The amounts specified for liquidated damages in D20.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve critical stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D20.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D21. SCHEDULED MAINTENANCE 

D21.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 
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(a) Landscape Maintenance as specified in CW 3510 of the City of Winnipeg’s Standard 
Construction Specifications. 

D21.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein.  All scheduled maintenance shall be completed prior 
to the expiration of the warranty period.  Where the scheduled maintenance cannot be 
completed during the warranty period, the warranty period shall be extended for such period of 
time as it takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D22. JOB MEETINGS 

D22.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D22.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D23. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D23.1 Further to C6.24, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D24. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D24.1 Further to B12.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B12.4. 

MEASUREMENT AND PAYMENT 

D25. PAYMENT 

D25.1 Further to C12, the City may at its option pay the Contractor by direct deposit to the Contractor’s 
banking institution. 

WARRANTY 

D26. WARRANTY 

D26.1 Warranty is as stated in C13. 
 



The City of Winnipeg Supplemental Conditions 
Bid Opportunity No. 331-2016  Page 8 of 12 
 
Template Version: C020150806 - Main C 

 

FORM H1: PERFORMANCE BOND 
(See D13) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter 
called the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
 
BID OPPORTUNITY NO. 331-2016  
 
COCKBURN FLOOD AND WASTEWATER PUMPING STATION – 2016 UPGRADES  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the 
Contract and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that 
nothing of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge 
or release of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary 
notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: IRREVOCABLE STANDBY LETTER OF CREDIT 
(PERFORMANCE SECURITY) 

(See D13) 
 

 
______________________ 
(Date) 
 
The City of Winnipeg 
Legal Services Department 
185 King Street, 3rd Floor 
Winnipeg  MB  R3B 1J1 
 
 
RE: PERFORMANCE SECURITY - BID OPPORTUNITY NO. 331-2016  
 
 COCKBURN FLOOD AND WASTEWATER PUMPING STATION – 2016 UPGRADES  
 
 
Pursuant to the request of and for the account of our customer, 
 
____________________________________________________________________________________ , 
(Name of Contractor) 
 
_____________________________________________________________________________________ 
(Address of Contractor) 
 
WE HEREBY ESTABLISH in your favour our irrevocable Standby Letter of Credit for a sum not exceeding 
in the aggregate 
 
_____________________________________________________________________________________ 
 
______________________________________________________________________ Canadian dollars. 
 
This Standby Letter of Credit may be drawn on by you at any time and from time to time upon written 
demand for payment made upon us by you.  It is understood that we are obligated under this Standby 
Letter of Credit for the payment of monies only and we hereby agree that we shall honour your demand for 
payment without inquiring whether you have a right as between yourself and our customer to make such 
demand and without recognizing any claim of our customer or objection by the customer to payment by us. 
 
The amount of this Standby Letter of Credit may be reduced from time to time only by amounts drawn upon 
it by you or by formal notice in writing given to us by you if you desire such reduction or are willing that it be 
made. 
 
Partial drawings are permitted. 
 
We engage with you that all demands for payment made within the terms and currency of this Standby 
Letter of Credit will be duly honoured if presented to us at: 
 
_____________________________________________________________________________________ 
(Address) 
 
and we confirm and hereby undertake to ensure that all demands for payment will be duly honoured by us. 
 



The City of Winnipeg Supplemental Conditions 
Bid Opportunity No. 331-2016  Page 11 of 12 
 
Template Version: C020150806 - Main C 

 

All demands for payment shall specifically state that they are drawn under this Standby Letter of Credit. 
 
Subject to the condition hereinafter set forth, this Standby Letter of Credit will expire on 
 
_______________________________________ . 
(Date) 
 
It is a condition of this Standby Letter of Credit that it shall be deemed to be automatically extended from 
year to year without amendment from the present or any future expiry date, unless at least 30 days prior to 
the present or any future expiry date, we notify you in writing that we elect not to consider this Standby 
Letter of Credit to be renewable for any additional period. 
 
This Standby Letter of Credit may not be revoked or amended without your prior written approval. 
 
This credit is subject to the Uniform Customs and Practice for Documentary Credit (2007 Revision), 
International Chamber of Commerce Publication Number 600. 
 
 
 ______________________________________________ 
 (Name of bank or financial institution) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
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FORM J: SUBCONTRACTOR LIST 
(See D14) 

COCKBURN FLOOD AND WASTEWATER PUMPING STATION – 2016 UPGRADES  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm . 

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Bid Opportunity shall govern over The 
City of Winnipeg Standard Construction Specifications. 

E1.3 The following are applicable to the Work: 
 
Specification No. Specification Title 
01 33 00 Submittal Procedures 
01 45 00 Quality Control 
01 51 00 Temporary Utilities 
01 52 00 Construction Facilities 
01 61 00 Common Product Requirements 
01 73 03 Execution Requirements 
01 74 11 Cleaning 
01 78 00 Closeout Submittals 
03 05 10 Cast-in-Place – Concrete 
03 20 00 Concrete Reinforcing 
05 50 00 Metal Fabrications 
07 21 13 Board Insulation 
07 26 00 Vapour Retarders 
07 92 10 Joint Sealing 
09 91 23 Painting 
10 44 20 Fire Extinguishers 
23 05 00 Common Work Results for HVAC 
23 05 54 Mechanical Identification 
23 05 93 Testing, Adjusting and Balancing for HVAC 
23 07 13 Duct Insulation 
23 09 33 Electric and Electronic Control System for HVAC 
23 31 14 Metal Ducts - Low Pressure to 500 Pa 
23 33 00 Air Duct Accessories 
23 33 15 Dampers - Operating 
23 34 00 HVAC Fans 
23 37 13 Louvers 
23 37 14 Diffusers, Registers and Grilles 
23 41 00 Particulate Air Filtration 
23 55 01 Duct Heaters 
23 82 40 Unit Heaters - Electric 
26 05 01 Common Work Results - Electrical 
26 05 14 Power Cable and Overhead Conductors (1001 V) 
26 05 21 Wires and Cables (0-1000 V) 
26 05 27 Grounding - Primary 
26 05 28 Grounding - Secondary 
26 05 29 Hangers and Supports for Electrical Systems 
26 05 31 Splitters, Junction, Pull Boxes and Cabinets 
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26 05 32 Outlet Boxes, Conduit Boxes and Fittings 
26 05 34 Conduits, Conduit Fastenings and Fittings 
26 05 36 Cable Trays for Electrical Systems 
26 05 44 Installation of Cables in Trenches and in Ducts 
26 08 05 Acceptance Testing 
26 12 17 Dry Type Transformers Up To 600 V Primary 
26 12 19 Pad Mounted, Liquid Filled, Medium Voltage Transformers 
26 24 01 Service Equipment 
26 24 17 Panelboards Breaker Type 
26 24 19 Motor Control Centres 
26 27 26 Wiring Devices 
26 28 21 Moulded Case Circuit Breakers 
26 29 10 Motor Starters to 600 V 
26 50 00 Lighting 
26 52 01 Unit Equipment for Emergency Lighting 
27 30 00 Voice Communications 
31 23 10 Excavating, Trenching and Backfilling 
40 05 01 Common Work Results - Automation 
40 80 08 Factory Acceptance Test 
40 80 11 Automation Commissioning 
40 90 01 Field Pushbuttons, Switches, and Indicators 
40 91 00 Automation - Process Measurement Devices 
40 92 00 Automation - Primary Control Devices 
40 94 43 Programmable Logic Controllers (PLCs) 
40 95 13 Control Panels 
40 99 90 Maintenance and Support 
 
Drawing No. Drawing Name/Title 
1-0127A-D0001 Cover Sheet  
1-0127A-A0001-001 Panel Layout, Control Panel CP-A81 
1-0127A-A0001-002 Panel Layout, Control Panel CP-A81 
1-0127A-A0002 Power Distribution, Control Panel CP-A81  
1-0127A-A0003 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I1-I16 
1-0127A-A0004 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I17-I32 
1-0127A-A0005 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I43-I48 
1-0127A-A0006 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I49-I64 
1-0127A-A0007 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I65-I80 
1-0127A-A0008 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Inputs I81-I96 
1-0127A-A0009 RTU I/O Wiring Diagram, Control Panel CP-A81, Discrete Outputs Q1-Q16  
1-0127A-A0010 RTU I/O Wiring Diagram, Control Panel CP-A81, Analog Inputs AI1-AI8 
1-0127A-A0011 RTU I/O Wiring Diagram, Control Panel CP-A81, Analog Inputs AI9-AI13 
1-0127A-A0012 RTU I/O Wiring Diagram, Control Panel CP-A81, Analog Inputs AI14-AI21 
1-0127A-A0013 RTU I/O Wiring Diagram, Control Panel CP-A81, Analog Outputs AQ1-AQ4 
1-0127A-A0014 Control Schematic, Control Panel CP-A81, Lift Pump Control 
1-0127A-A0015 Control Schematic, Control Panel CP-A81, Flood Pump Control 
1-0127A-A0016 Annunciator Panel, Control Panel CP-A81, Lamp Layout 
1-0127A-A0017 Loop Diagram, MCC-A72 600 Volt Power Status, ESL-A721 
1-0127A-A0018 Loop Diagram, Electrical Room High/Low Temperature, TS-A653 
1-0127A-A0019 Loop Diagram, MCC-A71 TVSS, XS-A712 
1-0127A-A0020 Loop Diagram, MCC-A72 TVSS, XS-A722 
1-0127A-A0021 Loop Diagram, Air Filter Plugged Switch, PDSH-A610 
1-0127A-A0022 Junction Box Layout, Intrinsically Safe Junction Box JBA-A83 
1-0127A-A0023 Connection Diagram, CSO Panel JBA-S82 
1-0127A-A0024 Panel Layout, Ventilation Panel JBA-A84 
1-0127A-A0025 Power Distribution, Ventilation Panel JBA-A84 
1-0127A-A0026 Loop Diagram, Station Occupancy Switch, HS-A600 
1-0127A-A0027 Loop Diagram, HVAC Damper Control, XV-A601-1, XV-A601-2, XV-A601-3 
1-0127A-A0028 Loop Diagram, Room Differential Pressure Transmitter, PDT-A601 
1-0127A-A0029 Loop Diagram, HCE-A61 Heater Control, TY-A610 
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1-0127A-A0030 Loop Diagram, Electrical Room Supply Fan, SF-A65 
1-0127A-A0031 Loop Diagram, Transformer XFMR-A70 High Temperature, TSH-A701 
1-0127A-A0032 Loop Diagram, Transformer XFMR-A70 Low Oil Level, LSL-A702 
1-0127A-A0033 Network Diagram 
1-0127F-A0001 Loop Diagram, Seal Water Loss, PSL-F526 
1-0127F-A0002 Loop Diagram, Flood Station Hi Wet Well, LSH-F500 
1-0127F-A0003 Loop Diagram, Flood Station Low Instrument Air, PSL-F524 
1-0127F-A0004 Loop Diagram, Main Floor High/Low Temperature, TS-F622 
1-0127F-A0005 Loop Diagram, Flood Wet Well Level Transmitter, LT-F500 
1-0127F-A0006 Loop Diagram, Flood Pump P-F01 Seal Water Flow, FSL-F011 
1-0127F-A0007 Loop Diagram, Flood Pump P-F02 Seal Water Flow, FSL-F021 
1-0127F-A0008 Loop Diagram, Flood Pump P-F03 Seal Water Flow, FSL-F031 
1-0127L-A0001 Loop Diagram, Sanitary High Wet Well, LSH-L500 
1-0127L-A0002 Loop Diagram, Sanitary Flood Switch, LSH-L523 
1-0127L-A0003 Loop Diagram, Sanitary Low Instrument Air, PSL-L524 
1-0127L-A0004 Loop Diagram, Sanitary Low Temperature, TSL-L525 
1-0127L-A0005 Loop Diagram, Comminutor Chamber Flood Switch, LSH-L481 
1-0127L-A0006 Loop Diagram, Wet Well Level Transmitter “A”, LIT-L500-A 
1-0127L-A0007 Loop Diagram, Wet Well Level Transmitter “B”, LIT-L500-B (Future) 
1-0127L-A0008 Loop Diagram, P-L01 and P-L02 Flow Meter, FIT-L101 
1-0127S-A0001 Loop Diagram, Weir Overflow, LSH-S529 
1-1027A-E0001 Electrical Single Line Diagram, Demolition 
1-1027A-E0002 Electrical Single Line Diagram 
1-1027A-E0003 Electrical Site Plan 
1-1027A-E0004 Electrical and Lighting Plan Layout, Main Floor and Comminutor Motor Room, 

Demolition 
1-1027A-E0005 Electrical and Lighting Plan Layout, Main Floor and Comminutor Motor Room, 

New Work 
1-1027A-E0006 Electrical and Lighting Plan Layout, Flood Pump and Lift Pump Rooms 
1-1027A-E0007 Electrical and Lighting Plan Layout, Wastewater Lift Motor Room 
1-1027A-E0008 Hazardous Location Plan 
1-0127A-E0009 Electrical Schedules 
1-1027A-E0010 Grounding Installation Details 
1-1027A-E0011 MCC Elevation and Details, MCC-A71 
1-1027A-E0012 MCC Elevation and Details, MCC-A72 
1-1027A-E0013 Motor Starter Schematic, SF-A61, Main Supply Fan 
1-1027A-E0014 Installation Details, Service Equipment 
1-1027A-E0015 Installation Details, 600V Power Cabling 
1-1027A-E0016 Panel Layout, JB-A72, Temporary Generator Connection 
1-1027F-E0001 Motor Starter Schematic, MS-F01, Flood Pump 
1-1027F-E0002 Connection Diagram, MS-F01, Flood Pump 
1-1027F-E0003 Motor Starter Schematic, MS-F02, Flood Pump 
1-1027F-E0004 Connection Diagram, MS-F02, Flood Pump 
1-1027F-E0005 Motor Starter Schematic, MS-F03, Flood Pump 
1-1027F-E0006 Connection Diagram, MS-F03, Flood Pump 
1-1027F-E0007 Motor Starter Schematic, SF-F62, Flood Motor Cooling Fan 
1-1027L-E0001 Motor Starter Schematic, MS-L01, Wastewater Lift Pump 
1-1027L-E0002 Connection Diagram, MS-L01, Wastewater Lift Pump 
1-1027L-E0003 Motor Starter Schematic, MS-L02, Wastewater Lift Pump 
1-1027L-E0004 Connection Diagram, MS-L02, Wastewater Lift Pump 
1-1027A-M0001 Mechanical Floor Plan, Main Floor, Demolition 
1-1027A-M0002 Mechanical Floor Plan, Main Floor 
1-1027A-M0003 Mechanical Floor Plan, Main Floor 
1-0127A-B0001 Architectural Plan, New Work 
1-0127A-B0002 Architectural Sections, New Work 
1-0127A-S0001 Structural Foundation, New Work 
1-0127A-S0002 Mechanical Opening & Details 
1-1027A-P0001 Process & Instrumentation Diagram, HVAC & Misc. 
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Filename. Document Code Document Name/Title 
331-2016_Test_Forms.pdf  Electrical Testing Forms 
331-2016_IO_List.pdf 632354-0000-48EL-0001 I/O List 
331-2016_Instrument_List.pdf 632354-0000-48EL-0002 Instrument List 
331-2016_Lamacoid_Schedule.pdf 632354-0000-40EL-0001 Lamacoid Schedule 

E1.4 The following are included for reference: 

Drawing No. Drawing Name/Title 
1299 Cockburn Street Pumping Station, Forcemain Upgrading 
E-501 CSO Outfall Monitoring, Cockburn Electrical Site Plan 
E-502 CSO Outfall Monitoring, Cockburn Electrical Site Plan 
E-503 CSO Outfall Monitoring, Cockburn Electrical Details 
E-504/1 CSO Outfall Monitoring, Cockburn Electrical Details 
E-504/2 CSO Outfall Monitoring, Cockburn Electrical Details 
LD-932 Cockburn St. Pumping Station, Slope Stabilization and Outfall Remedial Works, 

Modifications to Existing Gate Chamber & Low Level Outfall 
LD-959 Cockburn St. Pumping Station, Architectral Improvements & Site Landscaping, Site 

Plan, Building Plan & Section 
LD-960 Cockburn St. Pumping Station, Architectral Improvements & Site Landscaping, 

Building: Elevations 
LD-961 Cockburn St. Pumping Station, Architectral Improvements & Site Landscaping, 

Building: Details 
LD-963 Cockburn St. Pumping Station, Structural Details 
R-137 Flood Pumping Station, Cockburn Street, Location, Profile & Details 
R-138 Flood Pumping Station, Cockburn Street, Sections 
R-139 Flood Pumping Station, Cockburn Street, Details 
R-140 Flood Pumping Station, Cockburn Street, Details 
R-141 Cockburn Flood Pumping Station, Comminator, Sump & Sewage Pumping Station, 

for G.W.S.D 
R-142 Cockburn Flood Pumping Station, Electrical 
R-143 Flood Pumping Station, Cockburn Street, Superstructure 
R-144 Flood Pumping Station, Cockburn Street, Pump Alteration Data 
R-145 Cockburn Street Flood Pumping Station, 20” Pump Installation 
R-146 Cockburn Street Flood Pumping Sta., Revised Arch Repairs – Existing Sewer 
SCD-135 Steel Bollard 

GENERAL REQUIREMENTS 

E2. MISCELLANEOUS 

E2.1 The Contractor shall provide all materials, fabrications, finishes, temporary installation, 
documentation, shop drawings, means and methods necessary to fully install all of the new 
works identified on the contract drawings in a safe manner, fit-for-purpose intended. The 
description of work provided herein is intended to be a general description of work activities, 
and is not intended to be an exhaustive listing of all tasks necessary to complete the scope of 
installations given on the drawings or specifications. 

E2.2 Exercise care where cutting holes in existing concrete elements so as not to damage existing 
reinforcing. 

(a) For reinforced concrete floors, locate existing reinforcing utilizing a reinforcing bar locator 
and mark out on the surface of the concrete prior to cutting. 

(i) Mark the location of the proposed hole and all adjacent rebar. 

(ii) Obtain approval from the Contract Administrator prior to cutting. 

E2.3 The Contractor shall exercise care where installing anchors into existing concrete elements so 
as not to damage existing reinforcing. All anchors shall be installed utilizing carbide tip drill bits. 
The existing reinforcing shall be located utilizing a reinforcing bar locator and marked out on the 
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surface of the concrete. The drill holes shall be advanced to the required depth for installation of 
anchors. Should reinforcement be encountered while drilling, terminate the hole and reposition 
to clear the reinforcement. Do not use core bits that can easily intercept and damage/cut the 
reinforcing during drilling. 

E2.4 The Contractor shall abide by the Arc Flash PPE requirements of CSA-Z462, Workplace 
Electrical Safety, and the arc flash labels on existing facility equipment. 

E2.5 Wire nuts 

(a) Wire nuts are not permitted in conduit bodies; and 

(b) Wire nuts are permitted in junction boxes for lighting and receptacle wiring only.  Wire nuts 
are not permitted for automation wiring. 

E2.6 All conduit routes shall be approved by the Contract Administrator prior to installation of new 
conduit. 

E3. HAZARDOUS MATERIALS 

E3.1 If asbestos or other hazardous materials are encountered during the Work of the Contract, the 
Contractor shall stop all work and notify the Contract Administrator immediately.  Removal of 
hazardous materials shall be dealt with by the City and the Contractor shall await further 
instruction by the Contract Administrator. 

E4. EQUIPMENT SUPPLIED BY OTHERS 

E4.1 The City will supply the following equipment: 

(a) Cellular Modem within control panel CP-A81. 

E4.2 Manitoba Hydro will supply the following equipment: 

(a) 5kV utility meter and associated potential and current transformers.  Contractor to install 
metering equipment into new 5kV metering compartment. 

E5. EQUIPMENT AND MATERIALS 

E5.1 The Contractor shall supply all equipment and materials necessary to execute the work, except 
for the equipment and material indicated as “Existing” and to be re-used on the Drawings.  Also 
note equipment to be supplied by others in E4. 

E5.2 Existing equipment and materials may be re-used only as specifically indicated in these 
specifications, as shown on the Drawings or as approved by the Contract Administrator. 

E6. SECURITY 

E6.1 The Contractor is responsible for all material and equipment stored on the site. 

E6.2 Provide a chain-link fence around the construction site and lock after working hours.  Supply 
five (5) copies of the key to the City. 

E6.3 The Contractor is responsible for ensuring the security of the pumping station. 

E6.4 Provide and pay for responsible security personnel to guard the site and contents of site after 
working hours whenever the pumping station or any associated piece of equipment is not 
locked and fully secure. 

E7. SALVAGE 

E7.1 All salvaged equipment and materials as determined by the Contract Administrator shall remain 
property of the City unless specifically noted otherwise.  The Contractor shall deliver salvaged 



The City of Winnipeg Specifications 
Bid Opportunity No. 331-2016  Page 6 of 16 
 
Template Version: C020150806 - Main C 

 

equipment and materials to the City of Winnipeg’s “Y Yard” outdoor storage compound located 
at the North East corner of the intersection of Dugald Road and Van Bellegham Avenue, 
Winnipeg, Manitoba. 

E7.2 The Contractor shall notify the Contract Administrator at least 48 hours prior to delivery of 
salvaged equipment to allow for arrangements to be made to receive the salvaged equipment.  
All deliveries shall be made between 8:00 am and 3:30 pm on Business days. 

E7.3 The Contactor shall remove and haul all rejected salvage from the site and legally dispose of it. 

E7.4 Removal and delivery of salvageable and non-salvageable equipment and material shall be 
considered incidental to the Contract Work and no additional payment will be made for such 
Work. 

E8. DANGEROUS WORK CONDITIONS 

E8.1 Further to clause C 6.26 of the General Conditions, the Contractor shall be aware that 
underground chambers, manholes, and sewers are considered a confined space and shall 
follow the "Guidelines for confined Entry Work" as published by the Manitoba Workplace Safety 
and Health Division. 

E8.2 The Contractor shall be aware of the potential hazards that can be encountered in underground 
chambers, manholes and sewers such as explosive gases, toxic gases and oxygen deficiency.  
The Contractor’s Safe Work Plan should address these issues. 

E8.3 The air in a confined space must be tested before entry and continuously during the time that 
personnel are inside the space.  Equipment for continuous monitoring of gases must be 
explosion-proof and equipped with a visible and audible alarm.  The principal tests are for 
oxygen deficiency, explosion range and toxic gases.  Testing equipment must be calibrated in 
accordance with manufacturer's specifications. 

(a) The Contractor is responsible for all testing requirements. 

E8.4 The Contractor shall ventilate all confined spaces including underground chambers, tunnels, 
pipes and shafts as required and approved by the Manitoba Workplace Safety and Health Act 
(the “Act”).  If no ventilation is supplied, a worker must wear a respirator or supplied air to enter 
the confined space. 

E8.5 Workers must wear a respirator or supplied air at all times when entering an underground 
chamber, manhole or sewer where live sewage is present. 

E8.6 The Contractor shall provide a photo-ionization detector (PID) and toxic gas detector on site at 
all times to monitor potential hydrocarbon vapours and hydrogen sulphide in the confined 
spaces.  The gas detector and safety equipment conforming to the Act shall be made available 
to the Contract Administrator for his use during inspections. 

E8.7 The Contract Administrator may issue a stop work order to the Contractor if the above 
guidelines are not being followed.  The Contractor shall not resume operations until the Contract 
Administrator is satisfied the Contractor is following the appropriate procedures.  The Contractor 
shall have no claim for extra time or costs due to the stop work order for not following these 
safety guidelines. 

E9. WATERWAY BY-LAW 

E9.1 The Contractor shall note that all Works within 107 metres (350 feet) of a riverbank are within 
the jurisdiction of the Waterway By-Law.  The City of Winnipeg, Water and Waste Department, 
will apply and pay for any Waterway Permits for the project, as required.  The Contractor shall 
adhere to restrictions imposed on the permit. 

E9.2 Under no circumstances will stockpiling of any material be permitted within 107 metres of a 
riverbank or dike. 
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(a) The Contractor is responsible for removing excavated materials from the Site immediately. 

(b) The Contractor is responsible for utilizing and placing any backfill brought to the Site 
immediately. 

E10. PROTECTION OF EXISTING TREES 

E10.1 Do not remove existing trees and take the following precautionary steps to avoid damage from 
construction activities to existing boulevard trees within the limits of the construction area. 

E10.1.1 Do not stockpile materials and soil or park vehicles and equipment on boulevards within 2 
metres of trees. 

E10.1.2 Strap mature tree trunks with 25 x 150 x 2400 wood planks.  Smaller trees shall be 
similarly protected using appropriately sized wood planks. 

E10.1.3 Excavations shall be carried out in a manner to minimize damage to existing root systems.  
Where roots must be cut to facilitate an excavation they shall be neatly pruned at the face 
of the excavation. 

E10.1.4 Work on site shall be carried out in a manner to minimize damage to existing tree 
branches.  Where damage to tree branches does occur, the Contractor shall neatly prune 
the damaged branch. 

E10.1.5 American elm trees shall not be pruned between April 1st and August 1st and Siberian elm 
trees between April 1st and July 1st of any year under provisions of The Dutch Elm Disease 
Act. 

E10.2 All damage to existing trees due to construction activities shall be repaired to the requirements 
and satisfaction of the City of Winnipeg, Parks and Recreation Department, Forestry Branch at 
the Contractor’s expense. 

E10.3 Costs for protection of trees shall be considered incidental to the Contract Work and shall be 
done at the Contractor’s expense. 

E11. TEMPORARY USE OF CITY EQUIPMENT 

E11.1 City facilities, systems and equipment shall not be used during construction without the Contract 
Administrator’s written permission.  The Contract Administrator reserves the right to withdraw 
said permission if, in his opinion, proper care and maintenance are not provided. 

E12. EXISTING PUMPING STATION OPERATION DURING CONSTRUCTION 

E12.1 The facility related to the Work is critical to the transport of wastewater for the City of Winnipeg.  
Under no condition shall any equipment associated with the station pumping be shut down 
without prior permission of the Contract Administrator. 

E12.2 The Cockburn Pumping Station is a combination flood pumping and wastewater pumping (lift) 
station.  The Contractor is advised that the flood pumping equipment at the Cockburn Pumping 
Station will be allowed to be taken out of operation after August 1, 2016, and after the 
Contractor’s schedule of activities to complete the Work is approved by the Contract 
Administrator.  The Contractor shall plan his construction activities to allow for the minimum 
amount of disruption time to normal operating status of the stations. 

(a) Work on site may begin prior to August 1, 2016 as long as the operation of the flood station 
or lift station equipment is not affected.  For example, the contractor may begin the 
installation of the service equipment outside the station prior to August 1, 2016. 

E12.3 The flood pumping equipment at the Cockburn Pumping Station shall be put back into service 
on or prior to the date of Substantial Performance indicated in D18.1.  Under no circumstance 
shall the flood pumping station be allowed to remain out of service after the date of Substantial 
Performance as the spring snow melt presents a risk of flooding basements in the area.  The 
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Contractor may not use payment of liquidated damages, as per D20.1, as a means to justify the 
failure of placing the flood pumping equipment in service by the date of Substantial 
Performance. 

E12.4 The existing Combined Sewer Overflow (CSO) equipment at the station shall remain in service 
to the greatest extent possible to allow the City to monitor wastewater overflows.  Relocation of 
the CSO panel is within the scope of the Work, and shall be scheduled and coordinated with the 
Contract Administrator to ensure minimum interruption to the CSO monitoring equipment. 

E12.5 The Contractor shall cooperate with and provide full access at all times for City personnel to 
carry out maintenance and operational duties. 

(a) No additional payments will be made for providing access to City forces on the site or any 
potential affect City crews might have on the Contractor’s work. 

E13. TEMPORARY SHUTDOWN OF THE WASTEWATER PUMPING (LIFT) STATION 

E13.1 The wastewater pumping (lift) station equipment shall remain in service throughout the Work to 
the greatest extent possible to continue pumping wastewater to the wastewater treatment 
plant(s). 

E13.2 Temporary shutdown of the wastewater pumping (lift) station will be allowed for the following 
work activities: 

(a) Temporary electrical service shutdowns, 

(b) Re-feeding the existing lift pump motor starters, 

(c) Connection of new lift pump motor starters and associated electrical cabling to the 
existing lift pump motors, 

(d) Re-connection or modifications to the lift pump controls. 

E13.3 A 600V temporary service shall be provided to power the lift station equipment as this 
equipment is currently powered from the existing 4160V service that requires replacement. 

E13.4 There are two (2) wastewater lift pumps at the Cockburn Pumping Station.  Where a shutdown 
of the lift pumps are required, only one (1) pump should be shutdown at a time while the other 
pump remains in service. 

E13.5 Both wastewater lift pumps may be simultaneously shut down to perform the work if required, 
and upon the approval of the Contract Administrator.  Note that up to 42 hours of available 
storage time may be available for shutting down both pumps.  However, this duration is subject 
to unforeseen flow conditions (e.g. a water main break in the area, etc.).  

E13.6 Sequence work such that a minimum amount of shut-down time at the Station is used for the 
above mentioned activities. 

E13.7 Prepare and submit shutdown plans a minimum of 48 hours prior to the proposed shutdown. 

E13.8 All gate operation and other control relating to the wastewater process will be by the City. 

E13.9 The allowable shutdown times for the Cockburn Station indicated herein are approximate and 
the Contractor must monitor the upstream system at all times to ensure the stored level of 
wastewater will not exceed the critical basement elevation. 

E13.10 Schedule work activities requiring station shutdown to be done at night, if required by the 
Contract Administrator, when flow amounts are generally reduced, to maximize the amount of 
shutdown time available and reduce the risks associated with station shutdown. 

E13.11 Schedule several work activities to be completed in the same shutdown where possible to 
minimize the number of station shutdowns. 
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E13.12 Water and Waste Department, Collection System personnel will be available to provide 
assistance to the Contractor for temporary shutdown of the wastewater pumping station to 
facilitate completion of the Work. 

E13.13 There will be no charge to temporarily shutdown the wastewater pumping station for the work 
activity listed. 

E13.14 If an unreasonable number of station shutdowns are required to complete the same work 
activity due to the Contractor's method of operation, a fee of $300.00 per hour for Collection 
System personnel may be charged to the Contractor and deducted from future Progress 
Payments. 

E13.15 The Contract Administrator reserves the right to cancel a planned station shutdown if in his 
opinion, flow conditions or the weather forecast would not allow for a shutdown of sufficient 
duration to complete the work activity.  The Contractor shall reschedule the work activity to a 
more suitable time. 

E13.16 Consecutive back-to-back station shutdowns will not be allowed until the sewer system has 
returned to normal. 

E14. WORK PLAN 

E14.1 The Contractor is required to develop and submit a detailed work plan to the City for review. 
The work plan is to include: 

(a) The proposed construction sequence to be followed including all methods to be employed 
to ensure that no damage occurs to existing structures or adjacent properties within or 
adjacent to an excavation. 

(b) A description of all proposed methods of construction to be implemented. 

(c) Specialized equipment that may be used. 

(d) Any design revisions proposed to accommodate the Contractor’s proposed method of 
construction. 

(e) Water control methods to be utilized during construction, including the Contractor’s 
proposed method for draw down and depressurization of the groundwater till pressures in 
the area of the excavation and any required surface runoff control measures. 

(f) The Contractor shall respond to any concerns that may be raised by the Contract 
Administrator’s review of the Contractor’s construction methods submission. 

E15. MOBILIZATION AND DEMOBILIZATION 

E15.1 Description: 

E15.1.1 Mobilization and demobilization will include but not be limited to start-up costs, equipment 
set-up and removal, storage facilities set-up and removal and site cleanup. 

E15.2 Measurement and Payment: 

E15.2.1 A maximum of 50% of Form B, Item 1 or 5% of the Total Bid Price, whichever is less, may 
be submitted for progress payment upon mobilization. The remaining amount will be paid 
out upon demobilization. 

E15.2.2 The Contractor is eligible for payment of mobilization services when the Contract 
Administrator is satisfied that: 

(a) The Contractor has met all the Commencement requirements specified in D16. 

(b) The contractor has mobilized equipment and initiated work on Site. 

E15.2.3 The Contractor is eligible for payment of demobilization services when the Contract 
Administrator is satisfied that: 
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(a) The Contractor has achieved Substantial Performance; 

(b) the Contractor has demobilized; and 

(c) the Contractor has restored and cleaned up the site. 

E16. LANDSCAPING 

E16.1 Description: 

E16.1.1 This specification shall cover surface restoration and associated items of Work for existing 
surfaces disturbed by construction activities. 

E16.2 Construction Methods: 

E16.2.1 Restoration of all existing surface areas disturbed by construction activities including but 
not limited to excavations for new electrical service equipment and associated conduit and 
cabling, operation of construction equipment, placement of field office or equipment trailer, 
snow clearing and where construction materials were stockpiled, shall be restored as 
follows: 

(a) Grassed areas: sodding using imported topsoil in accordance with CW 3510. 

(b) Gravel surfaces: in accordance with CW 3150. 

(c) Asphalt surfaces: match existing base course and asphalt thickness or provide a 
minimum of 150 millimetres of base course and 75 millimetres of Type 1A Asphaltic 
concrete whichever is greater, in accordance with CW 3410. 

(d) Pavement slabs in accordance with CW 3310. 

(e) Interlocking pavement stones: CW 3330. 

E16.3 Measurement and Payment: 

E16.3.1 Payment will based on Form B, Item 2, as accepted and measured by the Contract 
Administrator. 

(a) The Contractor is eligible for payment when the Contract Administrator is satisfied that 
the Contractor has met all the requirements as specified in E20. 

E17. STRUCTURAL AND ARCHITECTURAL WORK 

E17.1 Mechanical Openings: 

E17.1.1 Frame out new mechanical rough openings on walls of building as indicated on the 
mechanical and structural drawings, and infill existing openings or portions of openings no 
longer needed. 

E17.1.2 Supply and repair brick-work to match existing brick size and finish. 

E17.2 Interior Architectural Works: 

E17.2.1 Supply and install new steel stud framing around building perimeter.  Infill with new Roxul 
mineral fiber insulation and vapour barrier as indicated on drawings and in specifications.  
Cover with plywood as indicated on drawings, prime and paint ANSI 70 grey.  Existing 
insulation below main floor and in comminutor motor room to remain. 

E17.2.2 Supply and install new steel stud framing around electrical vault perimeter.  Infill with new 
Roxul mineral fiber insulation and vapour barrier as indicated on drawings and in 
specifications.  Cover with plywood as indicated on drawings, prime and paint ANSI 70 
grey. 

E17.2.3 Supply and install new sprayfoam insulation in building attic above main building and 
above electrical vault as indicated on drawings.  Cover with fire protective coating as 
indicated on the drawings. 
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E17.2.4 Supply and install new segmented, insulated, removable lifting well ceiling closure in main 
building as indicated on drawings. 

E17.2.5 Demolish and remove existing wooden ‘shed’ around staircase on the main floor, as well 
as the handrail that is attached to the shed. 

E17.3 Structural Works: 

E17.3.1 Supply materials and construct new electrical equipment foundation c/w micropiles and 
associated cap/slab as per drawings and specifications. 

E17.4 Measurement and Payment: 

E17.4.1 Payment will based on Form B, Item 3, as accepted and measured by the Contract 
Administrator. 

(a) A maximum of 95% may be submitted for progress payments prior to the total 
completion of the associated services, including the provision of as-built drawing 
mark-ups and O&M manuals. 

E18. MECHANICAL WORK 

E18.1 Scope of Work: 

(a) Provide new ventilation and heating system for the main building including, but not limited to 
the following: 

(i) Demolition of the existing supply fan and associated ductwork in the superstructure. 

(ii) Supply and installation of new supply fan, electric duct heater, and filter section. See 
Section 23 34 00. 

(iii) Supply and installation of mixing section with dampers and controls. See Section  
23 09 33. 

(iv) Supply and installation of new, insulated ductwork. See Section 23 07 13 and 
Section 23 31 14. 

(v) Supply and installation of new outdoor air and exhaust openings complete with new 
louvers. See Section 23 37 13. 

(vi) Supply and installation of new electric unit heaters. See Section 23 82 40. 

(b) Provide new ventilation and heating system for the new electrical room (existing 
transformer vault) including but not limited to the following: 

(i) Supply and installation of new, insulated ductwork.  See Section 23 07 13 and 
Section 23 31 14. 

(ii) Supply and installation of new outdoor air and exhaust openings complete with new 
louvers. See Section 23 37 13. 

(iii) Supply and installation of a new electric unit heater.  See Section 23 82 40. 

(c) Remove the existing rain water leader on the main floor of the station, and in-fill existing 
openings. 

(d) Supply and installation fire extinguishers as shown on the drawings. See Section 10 44 20. 

E18.2 Measurement and Payment: 

E18.2.1 Payment will based on Form B, Item 4, as accepted and measured by the Contract 
Administrator. 

(a) A maximum of 95% may be submitted for progress payments prior to the total 
completion of the associated services, including the provision of as-built drawing 
mark-ups and O&M manuals. 

E19. ELECTRICAL WORK 

E19.1 Supply and install temporary electrical provisions as required to complete the work as specified. 
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E19.2 Coordinate with Manitoba Hydro to perform a 4160V service upgrade and removal of the 
existing 120/240V service.  All costs from Manitoba Hydro for the 4160V service upgrade will be 
directly billed to the City, not the Contractor. 

E19.3 Coordinate with Manitoba Hydro to obtain a temporary 600V service to power the sanitary lift 
station pumps and associated controls while the main 4160V service is off.  

(a) The fee from Manitoba Hydro for installation and removal of the temporary 600V service, 
as well as the monthly power usage fee, will be directly billed to the City, not the 
Contractor. 

(b) The Contractor is responsible for providing acceptable service entrance equipment and a 
metering enclosure, and connect the temporary service in a manner to provide power to 
the lift station starters and controls.  Manitoba Hydro will supply the temporary 600V meter. 

E19.4 Remove the following existing equipment: 

(a) Customer-owned 5kV and 120/240V service equipment and cabling, 

(b) Medium voltage service transformers in the transformer vault, 

(c) 600V splitter in the transformer vault, 

(d) Flood and lift station motor starters and associated disconnect switches, 

(e) 600:120/240V transformer and 120/240V panelboard, and associated disconnect switch, 

(f) Lighting, 

(g) Switches, 

(h) Receptacles, 

(i) Pull boxes, 

(j) Telephone cabling, 

(k) Conduit, junction boxes, wiring, and any other component of the existing electrical 
distribution within the station. 

E19.5 Supply and install: 

(a) Temporary generator connection enclosure, JB-A72. 

(b) Light fixtures, 

(c) Switches, 

(d) Receptacles, 

(e) Pull boxes, 

(f) Field junction boxes, 

(g) Cable tray, 

(h) Conduit, and  

(i) Telephone cabling. 

E19.6 Supply, install, and test the following: 

(a) Medium voltage service equipment, including: 

(i) 5kV fusible disconnect, 

(ii) 5kV metering compartment, 

(iii) 4160:600V oil filled, pad-mount transformer complete with high temperature and low 
oil level switches, 

(iv) 600V customer service termination enclosure (CSTE). 

(b) 600V motor control centres, MCC-A71 and MCC-A72. 

(c) 600-120/208V transformer, XFMR-A73. 



The City of Winnipeg Specifications 
Bid Opportunity No. 331-2016  Page 13 of 16 
 
Template Version: C020150806 - Main C 

 

(d) 120/208V panelboard, PNL-A73, 

(e) Emergency lighting systems, 

(f) Grounding rods, ground wells, and associated conductors, 

E19.7 Test the following existing motors: 

(a) Existing sanitary lift station motors, MTR-L01 and MTR-L02, 

(b) Existing flood station motors, MTR-F01, MTR-F02, and MTR-F03. 

E19.8 Note to bidders:  some of the work in the hazardous locations (sewer or wetwells) will typically 
require the use of a self-contained breathing apparatus and fall-arrest equipment. 

E19.9 Commission all electrical equipment. 

E19.10 Install arc flash labels supplied by the Contract Administrator. 

E19.11 Measurement and Payment: 

E19.11.1 Payment will based on Form B, Item 5, as accepted and measured by the Contract 
Administrator. 

(a) A maximum of 95% may be submitted for progress payments prior to the total 
completion of the associated services, including the provision of as-built drawing 
mark-ups and O&M manuals. 

E20. AUTOMATION WORK 

E20.1 Supply, install, test, and commission the complete automation system and all instrumentation. 

E20.2 Remove the following existing equipment: 

(a) Flood station Control Panel, and turn over to the City. 

E20.3 Relocate the following existing equipment to the new electrical room: 

(a) Combined Sewer Overflow (CSO) Termination Panel, CSO flow meter transmitter, and 
associated Junction Boxes. 

E20.4 Supply, install, and test the following: 

(a) Qty 1, Electrical Room High Temperature Switch (TSH-A652), 

(b) Qty 1, Electrical Room High/Low Temperature Switch (TS-A653), 

(c) Qty 1, Flood Station Hi Wetwell level switch (LSH-F500), 

(d) Qty 1, Flood Station Main Floor High Temperature Switch (TSH-F621), 

(e) Qty 1, Flood Station Main Floor High/Low Temperature Switch (TS-F622), 

(f) Qty 3, Flood Station Seal Water Flow Switches (FSL-F011, FSL-F021, FSL-F031), 

(g) Qty 3, Flood Station Seal Water Solenoids (XV-F011, XV-F021, XV-F031), 

(h) Qty 1, Sanitary (Lift) Station Hi Wetwell level switch (LSH-L500), 

(i) Qty 1, Sanitary (Lift) Station Low Temperature Switch (TSL-L525), 

(j) Qty 1, Air Filter Plugged Switch (PDSH-A610),  

(k) Qty 1, Duct Temperature Sensor (TE-A611), 

(l) Qty 1, Differential Pressure Transmitter (PDT-A601),  

(m) Qty 1, Sanitary Lift Pumps Clamp-on Discharge Flowmeter (FIT-L101), 

(n) Qty 10, Pump emergency stop pushbutton stations, 

(o) Control Panel, CP-A81, and 
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(p) Ventilation Panel, JBA-A84. 

E20.5 Install miscellaneous junction boxes as indicated on the drawings. 

E20.6 Program and commission the PLC in control panel CP-A81. 

(a) The Functional Requirements Specification will be provided to the Contractor at a later 
date.  The Functional Requirements include mapping of physical inputs and outputs to 
DNP3 registers.  No ladder logic or function block programming for pump or HVAC control 
is required. 

E20.7 Connect and test signaling between the existing Combined Sewer Overflow (CSO) termination 
panel and the new control panel, as per the drawings. 

E20.8 Contractor to maintain and re-use the following existing equipment.  Existing instruments shall 
be fully tested for operation, and adjusted as necessary. 

(a) Level transmitters for the flood wetwell and lift wetwell level measurement  
(LT-F500 and LIT-L500-A), 

(b) Flood Station Seal water pressure switch (PSL-F526), 

(c) Flood Station Low Instrument Air pressure switch (PSL-F524), 

(i) Note:  the City may be installing a new bubbler level transmitter for  the flood station, 
in which case the Contractor will be required to connect to a new switch supplied by 
the City. 

(d) Sanitary (Lift) Station Flood switch (LSH-L523), 

(i) Note:  the City has installed two float switches at this location for redundancy.  One 
float switch may be removed. 

(e) Sanitary (Lift) Low Instrument Air pressure switch (PSL-L524), 

(i) Note:  the City may be installing a new bubbler level transmitter for the sanitary lift 
station, in which case the Contractor will be required to connect to a new switch 
supplied by the City. 

(f) Comminutor Chamber Flood Switch (LSH-L481), and 

(g) Weir Overflow switch (LSH-S529). 

E20.9 Note to bidders:  some of the work in the hazardous locations (sewer or wetwells) will typically 
require the use of a self-contained breathing apparatus and fall-arrest equipment. 

E20.10 Install, test, and commission the HVAC system automation components, including but not 
limited to the following: 

(a) Connecting the HVAC temperature controller (TIC-A610), room pressure controller 
(PDIC-A601), temperature sensors, temperature switches, differential pressure transmitter, 
and damper actuators, 

(b) Configuring the temperature and differential pressure controllers, 

(c) Verifying operating of the inline duct heater, 

(d) Verifying damper operation in occupied and unoccupied modes, 

(e) Setting and verifying the operation of the temperature switch for control of the electrical 
room fan, SF-A65, 

(f) Setting and verifying operation of the temperature switch for control of the flood pump 
motor cooling fan, SF-F62, and 

(g) Verifying operation of the unit heaters and associated thermostat controls. 

E20.11 Measurement and Payment: 

E20.11.1 Payment will based on Form B, Item 6, as accepted and measured by the Contract 
Administrator. 
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(a) A maximum of 95% may be submitted for progress payments prior to the total 
completion of the associated services, including the provision of as-built drawing 
mark-ups and O&M manuals. 

E21. ADDITIONAL WORK 

E21.1 Additional work may be necessitated due to unforeseen circumstances that may arise during the 
course of the project due to: 

(a) Additions to the scope of Work by the Contract Administrator, beyond that defined herein. 

(b) Other issues that occur on site, which require significant Contractor time to address. 

E21.2 Additional services will not be initiated for: 

(a) Reasons of lack of performance or errors in execution. 

(b) Scheduling changes initiated by the City, where at least 24 hours notice is given prior to the 
Contractor’s scheduled time to be on site. 

E21.3 Should it be determined that additional material or services are required, the Contract 
Administrator shall approve the work, prior to commencement of the additional work. 

E21.4 The Contract Administrator may also request a written quotation for the additional work. For any 
work, where a written quotation is provided, and subsequently authorized, the valuation of the 
work shall be as per the quotation, regardless of the actual cost to the Contractor. 

(a) Quotations shall indicate the labour hours and base cost of material, as well as mark-up 
factors. 

(b) Rates and Mark-up factors shall correspond to Form B, unless specifically authorized by 
the Contract Administrator. 

E21.5 Measurement and Payment 

E21.5.1 Additional material will be reimbursed by the actual base cost of the material, multiplied by 
a mark-up factor of 1.15, as indicated on Form B: Item 7. 

(a) The base cost is to be the wholesale cost of the material, regardless of the Contractor 
or Subcontractor supplying the material. In the event that a Subcontractor(s) is/are 
supplying the material, the Contractor is responsible for coordinating the split of the 
1.15 mark-up between the Contractor and the Subcontractor(s). 

E21.5.2 Additional labour will be reimbursed at the rate specified on Form B. The rate will not be 
adjusted for Subcontractors or individuals with specialized skills, without specific approval 
of the Contract Administrator. 

E22. EXPEDITED SHOP DRAWINGS 

E22.1 In order to expedite Shop Drawings with critical timeliness, the Lowest Responsive Bidder, as 
outlined in B17, will be permitted, after receiving written approval from the Contract 
Administrator, to arrange for the preparation of Shop Drawings for the following items with 
critical timeliness: 

(a) Service entrance equipment including: 

(i) 5kV fusible disconnect switch, FDS-A70 

(ii) 5kV utility metering compartment,  

(iii) Medium voltage transformer, XFMR-A70, 

(iv) Customer Service Termination Enclosure, CSTE-A70. 

(b) Motor Control Centres, MCC-A71 and MCC-A72, 

E22.2 If Award is made to the lowest responsive bidder then no payment for the preparation of Shop 
Drawings will be made. 
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E22.3 If no Contract is awarded, then the City of Winnipeg will pay the requested Bidder up to a 
maximum of five hundred dollars ($500.00) for each of the requested submissions noted above, 
for the preparation and delivery of Shop Drawings.  Delivery of the Shop Drawings to the City 
and payment of the above amounts will constitute full and final consideration of each party to 
the other, and neither party will have any further liability to the other with respect to this Bid 
Opportunity. 




