



484-2010 ADDENDUM 3

MAGER COMBINED SEWER DISTRICT SEWER SEPARATION, CONTRACT NO. 2

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: June 30, 2010
BY: Hartley Katz, C.E.T., P. Eng.
TELEPHONE NO. (204) 489-5900

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 484-2010 Addendum No. 1 Bid Submission with 484-2010 Addendum No. 3 Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B(R2) Revise quantities for Items No. A3 a) i) to A3 b) i) inclusive.
- Add Item No. A3 c) i).
- Revise quantities for Item No. A4.
- Delete Item No. A. 15 b).

PART D – SUPPLEMENTAL CONDITIONS

Revise: D15.1 to read:

D15.1 The Contractor shall achieve Substantial Performance within **eighty (80)** consecutive Working Days of the commencement of the Work as specified in D13.

Revise: D16.1 to read:

D16.1 The Contractor shall achieve Total Performance within **eighty-five (85)** consecutive Working Days of the commencement of the Work as specified in D13 and prior to June 10, 2011.

DRAWINGS

- Replace: 484-2010 _Drawing_LD-3422-R0 with 484-2010 _Addendum_3 Drawing_LD-3422-R1
484-2010 _Drawing_LD-3426-R0 with 484-2010 _Addendum_3 Drawing_LD-3426-R1
484-2010 _Drawing_LD-3427-R0 with 484-2010 _Addendum_3 Drawing_LD-3427-R1
484-2010 _Drawing_LD-3428-R0 with 484-2010 _Addendum_3 Drawing_LD-3428-R1