

#### 1159 - 2018 ADDENDUM 2

# REQUEST FOR PROPOSAL FOR DETAILED DESIGN AND CONTRACT ADMINISTRATION MISSION FPS UPGRADES

## **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: December 24, 2018 BY: Jurgen Friesen TELEPHONE NO. 204 - 986-8063

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

### PART D - SUPPLEMENTAL CONDITIONS

Add:	D7.2 (b) (iii) (r)	Provide demolition drawings as required for any demolition works required to implement the scope of work.
Add:	D7.2 (b) (iii) (s)	Provide hazardous location plan drawings as required to implement the scope of work.
Add:	D7.2 (b) (iii) (t)	Provide MCC layout drawing and MCC schedule.
Add:	D7.2 (b) (iii) (u)	Provide motor connection diagrams and motor starter schematics.
Revise	D7.2 (c) (iv) to read:	Provide detailed design for a new Remote Terminal Unit (RTU) panel to sufficiently run the HVAC system and all other Station functions.
Add:	D.7.2 (c) (xii)	Provide all required documentation and drawings for new RTU panel and any new instrumentation, including but not limited to: wiring diagrams, schematics, schedules, loop diagrams, panel layouts, I/O diagrams, instrument list, loop numbering list, construction and commissioning documents and all other relevant documents applicable.

## **APPENDICES**

Replace: 1159-2018 Appendix A with 1159-2018 Addendum 2 - Appendix A