

## REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR WINNIPEG TRANSIT MASTER PLAN

## **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL ISSUED: BY: TELEPHONE NO. EMAIL

September 7, 2018 Kevin Sturgeon for Bjorn Radstrom 204 - 986-5743 bradstrom@winnipeg.ca

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

## PART B – BIDDING PROCEDURES

Revise B8.7 to read: The fee upset limit for this project is \$2,800,000, inclusive of applicable MRST, fees, and disbursements, but exclusive of GST.

## PART D – SUPPLEMENTAL CONDITIONS

Revise D4.11.6 to read: The two levels of WATS study updates should each be included in the Proposal as optional scope items and the cost of each should be itemized. The lower cost of the two optional levels of study shall be included within the project fee upset limit.
Revise D4.25.1 to read: The latest acceptable milestone dates shown below are based on an award of contract no later than October 10, 2018, as well as immediate commencement of Work by the Consultant.
Revise D8.3 to read: The City intends to award this contract by October 8, 2018.