@)

/‘\
Winnipeg

2021 KEEWATIN STREET AND KING EDWARD STREET /

THE CITY OF WINNIPEG —

PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION A

PAVEMENT RENEWALS PROJECT

PAVEMENT REHABILITATION
TENDER NO. 130-2021

DRAWING NO. DESCRIPTION
P-3543-01-RC KING EDWARD STREET
P-3543-02-RC KING EDWARD STREET
P-3543-03-RC KING EDWARD STREET
P-3543-04-RC KING EDWARD STREET
P-3543-05-RC KING EDWARD STREET
P-3543-06-RC KING EDWARD STREET
P-3543-07-RC KING EDWARD STREET
P-3543-08-RC KING EDWARD STREET
P-3543-09-RC KING EDWARD STREET
P-3543-10-RC KING EDWARD STREET
P-3543-11-RC KEEWATIN STREET
P-3543-12-RC KEEWATIN STREET
P-3543-13-RC KEEWATIN STREET
P-3543-14-RC KEEWATIN STREET
P-3543-15-RC KEEWATIN STREET
P-3543-16-RC KEEWATIN STREET
P-3543-17-RC KEEWATIN STREET
P-3543-18-RC KEEWATIN STREET
P-3543-19-RC KEEWATIN STREET
P-3543-20-RC KEEWATIN STREET
P-3543-21-RC KEEWATIN STREET
P-3543-22-RC KEEWATIN STREET
P-3543-23-RC KEEWATIN STREET
P-3543-24-RC KEEWATIN STREET
P-3543-25-RC KEEWATIN STREET
P-3543-26-RC KEEWATIN STREET
P-3543-27-RC KEEWATIN STREET
P-3543-28-RC KEEWATIN STREET
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LOGAN AVE TO HYDE AVE (NB)
LOGAN AVE TO HYDE AVE (NB)
LOGAN AVE TO HYDE AVE (NB)
LOGAN AVE TO HYDE AVE (NB)
LOGAN AVE TO HYDE AVE (NB)
LOGAN AVE TO HYDE AVE (SB)
LOGAN AVE TO HYDE AVE (SB)
LOGAN AVE TO HYDE AVE (SB)
LOGAN AVE TO HYDE AVE (SB)
LOGAN AVE TO HYDE AVE (SB)

LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (NB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)
LOGAN AVE TO SELKIRK AVE (SB)

WSP Canada Inc.

Suite 111 - 93 Lombard Ave
Winnipeg, MB R3B 3B1

t. 204.943.3178
f. 204.943.4948
WWW.wsp.com
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